TENDER DOCUMENT

FORDESIGN, SUPPLY,
INSTALLATION &
COMMISSIONINGOF20 kWp OFF-
GRIDSOLAR PV POWER PLANT

TENDER NOTICE NO.:BBEC/IRDC/2020/ AQIS/NER-REGION/NIT/ 01/136

NAME OF TENDER:20 kWpOFF-GRIDSOLAR PV POWER PLANT

Bineswar Brahma Engineering College
Chandrapara, Kokrajhar
BTR, Assam-783370




PART-I
GENERAL DETAILS



BINESWAR BRAHMA ENGINEERING COLLEGE
Chandrapara, Kokrajhra
BTR, Assam — 783370
bbeckokrajhar@gmail.com

Tender Notice No. BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136

Tenders are invited from all eligible manufacturers/Supplier/experiencedcontractors for
DESIGN, SUPPLY, INSTALLATION, COMMISSIONING AND AMC OF OFF-GRID
ROOF-TOP MOUNTED SOLARPOWER PLANT (20 KW) AT “BINESWAR BRAHMA
ENGINEERING COLLEGE, KOKRAJHAR”

The detailed notice, eligibility criteria and tender document can be seen from
the advertisement published. The undersigned reserves all the rights to reject

any or all the tenders without assigning any reason.

Sd/- Sd/-
Coordinator cum Member Secretary Principal cum Chairman
Bineswar Brahma Engineering College Bineswar Brahma Engineering College
Kokrajhar Kokrajhar
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SUBMISSION OF TENDER

To,

Principal

Bineswar Brahma Engineering College
Chandrapara, Kokrajhar, BTR, Assam-783370

Subject: - Offer in response to Tender Notice No. BBEC/IRDC/2020/AQIS/NER-
REGION/NIT/01/136.

Sir,
We hereby submit our offer in full compliance with terms & conditions of the

attachédtender in Part-I (Technical Bid) & Part-1II (Financial Bid).

(Signature of Tenderer)

(Seal)
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PARTICULARS OF TENDER

Tender Notice No.

BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136

Design, Supply, Installation & Commissioning of 20

2 Particulars of the work kWp Off-grid Roof-top mounted Solar PV Power Plant
at Bineswar Brahma Engineering College, Kokrajhar
3 Estimated project cost %19,99,912.00
4 Period of contract 3 Months
5 Cost of tender document % 1, 000.00 (inclusive tax)
6 Publish date 19/07/2021
7 |Last ~date/ time  of 17/08/2021 up to 05:00 PM
submission
8 Tender Duration 30 days
g | Dateand Time of opening of 19/08/2021 and 02:30 PM
tender
Amount of Earnest money
10 (2% of the project value) 340, 000.00
1 Validity of offer for | 1(one) Months from the date of opening of the
acceptance Technical bid
9 Place of opening of tender Industrial Research & Development Cell,

Bineswar Brahma Engineering College, Kokrajhar

Note: The tender duration is included the both the date, last date for receiving tender document
shall be closing date.
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GENERAL PARTICULARS OF TENDERER

S1

Particulars

Details

Name of Tenderer/Firm

Postal Address

W

E-mail

Telephone No.

Name, designation & contact
number of the representative of
the tenderer to whom all
references shall be made.

Nature of the firm (Individual/
Partnership/Consortium/ Pvt.
Ltd/Public Ltd. Co. /Public
Sector etc.) Attach attested copy
of Registration & Partnership
deed/Memorandum of
Association.

Amount and particulars of the
earnest money deposited.

Annual Turnover for last three
years (Attach balance sheets
from CA in this regard)

Name and address of the
Indian/foreign collaboration if
any.

10

GSTN Registration no.(Copies
of Registration Certificates to be
enclosed)

11

Has the tenderer/firm ever been
debarred by any institution for
undertaking any work?

12

Any other information attached
by the tenderer (Details and
Annexure / page no. where its
enclosed)

Tenderers are requested to give their full particulars and legal and financial status.
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DECLARATION BY THE TENDERER

(Hereinafter referred to as Tenderer) being desirous of tendering for the work, under this
tender and having fully understood the nature of the work and having carefully noted all the
terms and conditions, specifications etc. as mentioned in the tender document do hereby
declare that-

1. The tenderer is fully aware of all the requirements of the tender document and agrees with
all provisions of the tender document and accepts all risks, responsibilities and obligations
directly or indirectly connected with the performance of the tender.

2. The tenderer is fully aware of all the relevant information for proper execution of the
proposed work, with respect to the proposed place of works/ site, its local environment,
approach road and connectivity etc. and is well acquainted with actual and other prevailing
working conditions, availability of required materials and labour etc. at site.

3. The tenderer is capable of executing and completing the work as required in the tender and
is financially solvent and sound to execute the tendered work. The tenderer is sufficiently
experienced and competent to perform the contract to the satisfaction of Institution, IIT
Guwahati and AICTE. The tenderer gives the assurance to execute the tendered work as per
specifications, terms and conditions of the tender on award of work.

4. The tenderer has no collusion with other tenderers, any employee of or with any other
person or firm in the preparation of the tender.

5. The tenderer has not been influenced by any statement or promises by the Institution or IIT
Guwabhati or AICTE or any of its employees but only by the tender document.

6. The tenderer is familiar with all general and special laws, acts, ordinances, rules and
regulations of the Municipal, District, State and Central Government that may affect the

work, its performance or personnel employed therein.

7. The tenderer has never been debarred from similar type of work by any Government
undertaking/Department. (An undertaking on Stamp paper in this regard shall be submitted)

8. The tenderer accepts that the earnest money may be absolutely forfeited by The Institution
if the tenderer fails to sign the contract or to undertake the work within stipulated time.

9. This offer shall remain valid for acceptance for 6 (Six) months from the proposed date of
opening of the Technical Bid.

10. All the information and the statements submitted with the tender are true.

(Signature of Tenderer)

(Seal)
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PART-2

INSTRUCTIONS TO TENDERERS
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SECTION 1

INTRODUCTION

1. ELIGIBLE TENDERERS

The tenderer shall provide sufficient documentary evidences to satisfy the following
conditions that the tenderer:

(a) Is an indigenous manufacturer/supplier of the Solar P.V. Module or Battery or PCU and
experienced contractor in the field of Solar P.V. Power plant.

(b) Has established a quality assurance system and organization designed to achieve high
levels of equipment reliability in manufacturing of the Solar Systems.

(c) Has adequate financial stability and status to meet the financial obligations pursuant to the
scope of work. (The firm must have an annual turnover of minimum 50 Lacs during the last
two years.)

(d) Has experience of design, manufacturing, supply, installation and maintenance/after sale
services in the field of off-Grid Solar PV Plants of more than 50 kW capacities of Solar
Power System in the last three years. The details must be submitted in the Performa given in
the Technical Bid section of tender document with proof.

(e) Has adequate field service setup to provide good after sale services including necessary
repair and maintenance.

(f) Has valid Test Certificate of the Solar PV Power Plant as specified and required in the
Technical- Bid of this tender document.

The above stated requirements are compulsory to be fulfilled by the tenderer and Tendering
Authority may also ask for any additional information as may be deemed necessary in public
interest.

SECTION 2

THE TENDER DOCUMENT

2.1 CONTENT OF TENDER DOCUMENT

2.1.1 The tender procedure and contract terms are prescribed in the tender document. In addition to
the invitation of tender, the tender document includes the various other documents as given.

2.1.2 The tenderer is expected to examine all instructions, terms and conditions, specifications, forms
and formats etc as mentioned/ enclosed in the tender document. Failure to furnish all information
required in the tender document or submission of a tender not substantially responsive to the tender
document in every respect will be at the tenderer’s risk and is likely to result in out-right rejection of
the tender.
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2.2 INFORMATION REQUIRED WITH THE PROPOSAL

2.2.1 The tender must clearly indicate the name of the manufacturer, the types and model & make of
each principal item of equipment proposed to be supplied. The tender may also contain details of
specifications and other comprehensive descriptive materials in support of technical specifications.

2.2.2 The above information may be provided by the tenderer in the form of separate sheets,
specifications, catalogues etc.

2.2.3 Any tender not containing sufficient descriptive material to describe the proposed equipment
may be treated as incomplete and hence may be rejected. Such descriptive materials and specifications
submitted by the tenderer will be retained by Tendering Authority. Any deviations from these will not
be permitted during the execution of the contract, without specific written permission of Tendering
Authority.

2.3 CLARIFICATION OF TENDER DOCUMENT

2.3.1 Any prospective tenderer requiring any clarification on the tender document regarding various
provisions/ requirements/ preparation/ submission of the tender, may contact Tendering Authority in
writing by letter / email within one week (7 days) from the date of publication/up-loading of tender at
Website. Queries received later shall not be entertained.

2.3.2 Verbal clarifications and information shall not be entertained in any way.

2.4 AMENDMENTS IN TENDER DOCUMENT

2.4.1 At any time prior to the due date for submission of the tender or even prior to the opening of the
financial bid, Tendering Authority may for any reason, whether at its own initiative or as a result of a
request for clarification/ suggestion by a prospective tenderer, amend the tender document by issuing
a notice.

2.4.2 The amendments will be notified on the website at least 3 days before the proposed date of
submission of the tender. Tendering Authority will bear no responsibility or liability arising out of
non-receipt of the information in time or otherwise. If any amendment is required to be notified within
3 days of the proposed date of submission of the tender, the last date of submission shall be extended
for a suitable period of time.

SECTION 3

PREPARATION OF TENDER

3.1 LANGUAGE OF TENDER AND MEASURE

The tender prepared by the tenderer along with all the related documents shall be in English.
Any printed literature furnished by the tenderer may be in another language so long as it is
accompanied by an English translation of its pertinent passages. Unit measurements shall be
in accordance with the International System (SI). All correspondence between the tenderer
and Tendering Authority shall also be in English.

3.2 EARNEST AND SECURITY MONEY

3.2.1 The tenderer shall furnish earnest money as mentioned in the ‘Particulars of Tender’ in
the form of FDR/CDR/DD from any nationalized bank pledged in favour of IR and DC
BINESWAR BRAHMA ENGINEERING COLLEGE as a part of his tender. Tenders
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without EMD shall be rejected by the Tendering Authority as being non-responsive. The No
interest shall be paid by the Tendering Authority on the amount of earnest money deposit.

3.2.2 The earnest money may be forfeited: -
a) If a tenderer withdraws his tender during the specified period of validity of offer.
b) If the successful tenderer fails to sign the contract agreement within stipulated period.

3.2.3 The earnest money of the successful tenderer will be converted to security deposit and
will be adjusted against the security money to be deposited. At this time, the tenderer shall
have to deposit security money amounting to 10% of the contract value in the form of
FDR/CDR/DD from any nationalized bank pledged in favour of IR and DC BINESWAR
BRAHMA ENGINEERING COLLEGE. No interest shall be paid by the Tendering
Authority on the amount of security money deposit.

3.2.4 Tendering Authority may also decide to split the work between other tenderers who
choose to execute the work on the lowest rates received in the tender. The earnest money of
such selected tenderers shall also be adjusted against the security money to be deposited after
signing the agreement and submission of 10% security money by them. After receiving the
consent to work on the lowest rates, the earnest money of such tenderers shall be forfeited if
they fail to sign the contract agreement within stipulated period.

3.2.5 The earnest money of all other tenderers who do not accept the lowest rates shall be
released after receiving their written intimation regarding not being interested.

3.3 PERIOD OF VALIDITY OF TENDER

3.3.1 Validity of the offer should be Six (06) months from the proposed date of opening of
the Technical bid. Tenders without this validity will be rejected.

3.3.2 In exceptional circumstances, Tendering Authority may solicit the consent of the
tenderers to an extension of the period of validity of offer. The request and the response
thereof shall be made in writing.

3.4 FORMATS AND SIGNING OF TENDER

3.4.1 The tender must contain the name and places of business of the firm/person/persons
participating in the tender and must be signed and sealed by the tenderer with his usual
signature. The name and designation of all persons signing the tender document should be
written below each signature. Tenders by a partnership firm must be furnished with the full
name of all partners with a copy of partnership deed.

3.4.2 The original copy of the tender should be typed or written in indelible ink and must be
signed with the legal name of the corporation/ company by the President/ Managing Director/
Secretary of the firm or a person duly authorized to bid. In case of an authorized person, the
letter of authorization by written power-of-attorney should be enclosed with the technical bid
of the tender. The person or persons signing the tender shall initial all pages of the tender
document.

3.4.3 The tender shall contain no interlink actions, erasers or overwriting except as necessary
to correct the errors made by the tenderer in the preparation of tender. The person or persons
signing the tender shall also sign at all such corrections.
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3.5 PRICE AND CURRENCIES

The tenderer shall submit his rates in Indian Rupees only, on the format for Financial Bid
attached to this tender document. The rates should include all applicable taxes, duties &
surcharges.

SECTION 4

SUBMISSION OF TENDER

4.1 GENERAL INFORMATION

4.1.1 The Tender document shall be submitted in 2 (Two) parts.

PART A: Technical Bid
PART B: Financial Bid

The Tenderer must furnish the Technical Bid along with all required documents in hard or
spiral binding only. All the enclosures shall be duly listed giving page numbers. In the event
of non-compliance of this instruction, the Tendering Authority reserves the right to cancel
such tender.

4.1.2 The tender must be complete in all technical and commercial aspects and should
containrequisite certificates, in the tender document.

4.1.3The complete tender document issued by the Tendering Authority or downloaded from
the website should be submitted /uploaded by the tenderer after furnishing all the required
information on relevant pages. Each page of the tender document should be signed &
stamped. Tenders with any type of change or modification in any of the terms/ conditions of
this document shall be rejected. If necessary, additional papers may be attached by the
tenderer to furnish/ submit the required information.

4.1.4 Any term/condition proposed by the tenderer in his technical bid which is not in
accordance with the terms and conditions of the tender document or any financial conditions,
payment terms, rebates etc. mentioned in the financial bid shall be considered as a conditional
tender and will make the tender invalid.

4.1.5 Tender cost, Earnest money &other certificate in original shall be received at least one
before opening time of bid to the Tendering Authority.

4.2 DEADLINE FOR SUBMISSION OF TENDER

Tenders must be received by the Tendering Authority till the date & time of submission as
specified in the tender document.
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SECTION 5

TENDER OPENING AND EVALUATION

5.1 OPENING OF TENDER
The procedure of opening of the tender shall be as under:

5.1.1 Tender shall be opened by Tendering Authority’s representatives at the time and date
mentioned in the ‘Particulars of Tender’, in the presence of tenderers who choose to be
present. The financial and technical suitability of offers will be examined by the Tendering
Authority in detail. If required, clarifications regarding the suitability of the offers will be
obtained.

5.1.2 "Financial bid" of only those tenderers shall be considered whose technical bid is found
responsive, suitable and in accordance with the various requirements of the tender.

5.2 CLARIFICATIONS REGARDING THE SUBMITTED TENDERS

5.2.1 During the process of evaluation of the tender, the Tendering Authority may at its
discretion ask the tenderer for a clarification of his tender. The request for clarification and
the response shall be in writing.

5.2.2 Any query regarding any clarification required by Tendering Authority on the
information submitted by the tenderer, must be replied by the tenderer within the following
time schedule.

a) Email query should be replied by Email within 2 days.

b) Query by hard copy should be replied within 7 days.

SECTION 6

AWARD OF CONTRACT

6.1 EVALUATION CRITERION

The whole work shall be on Turnkey basis. The tender shall be finalized on the basis of both
the Technical Bid and Price Bid offered by the tenderer.

6.2 NOTIFICATION OF AWARD

Prior to the expiry of validity period of offer, Tendering Authority will notify the successful
tenderer that his tender has been accepted.
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6.3 AWARD OF WORK CONTRACT

6.3.1 Before placement of supply orders, an agreement shall be signed between Tendering
Authority and the successful tenderer. Complete work shall ordinarily be awarded to the
lowest tenderer only if their Technical Bid scores satisfactorily. The denial of the lowest
bidder to undertake the whole work shall be treated as breach of contract and the Tendering
Authority may forfeit the EMD/ Security amount submitted by him.

6.4 RIGHT TO VARY QUANTITIES

Tendering Authority may increase or decrease the quantity mentioned in the tender notice at
the time of award of contract and to split the work among various tenderers without any
change in price or other terms and conditions & without assigning any reason thereof.

6.5 RIGHT TO ACCEPT/REJECT ANY OR ALL TENDERS.

Tendering Authority reserves all the rights to reject any or all the tenders, accept any tender
in total or in part.

6.6 EXPENSES OF AGREEMENT

The respective suppliers shall pay all the expenses of stamp duties and other requirements for
signing the agreement with Tendering Authority.
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PART-3

GENERAL CONDITIONS OF
CONTRACT
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GENERAL CONDITIONS OF CONTRACT

1. DEFINITIONS
In the deed of contract unless the context otherwise requires:-

1.1 “Tendering Authority” shall mean “The Bineswar Brahma Engineering College,
Kokrajhar” and shall also include its successors in interest and assignees. The ‘Contractor’
shall mean the Firm/ Person (whose tender has been accepted by Tendering Authority) and
shall include his legal representatives, successor in interest and assignees.

1.2 The agreement shall be for Supply, erection, testing and commissioning of off grid Roof-
top Solar Power Plants (With battery bank) including Warranty& maintenance for 5 years at
“Bineswar Brahma Engineering College, Kokrajhar” and shall be valid till the completions of
all related works.

1.3 The empanelment shall be for a period of one year from the date of signing of the
agreement. However, the validity of rates may further be extended to a specified period of
time on the same terms & conditions on the mutual consent of both the parties.

2. COMPLETION PERIOD

2.1 Under this agreement, The FDR/CR/TDR/ bank guarantee equivalent to 10% of the work
order value, plugged in favour of “IR and DC BINESWAR BRAHMA ENGINEERING
COLLEGE?” shall have to be submitted by the contractor at the time of placement of work
order.

2.2 The total work assigned to the contractor through a work order shall have to be completed
within 60 days from the date of work order. The work shall have to be completed within time
and shall be binding on the contractor. In case of any urgency, the contractor may be asked to
complete the work even earlier and the contractor will be bound to fulfil the requirements.

2.3 In case the contractor fails to execute the said work or related obligations within
stipulated time, Tendering Authority will be at liberty to get the work executed from the open
market at the risk and cost of the contractor, without calling any tender and without any
notice to the contractor. Any additional cost incurred by Tendering Authority during such
execution of the work shall be recovered from the contractor.

2.4 If the cost of executing the work as aforesaid shall exceed the balance payments due to
the contractor and the contractor fails to make good the ‘additional cost’, Tendering
Authority may recover it from the contractor's pending claims against any work in Tendering
Authority or in any other lawful manner. All risks & responsibilities related to the execution
of the said work and fulfilment of related obligations directly or indirectly connected with the
performance of the contract shall be the sole responsibility of the contractor.

2.5 The calculation of aforesaid ‘additional cost” will be finalized by the Tendering Authority
at its sole discretion. The contractor shall have no right to challenge the mode or amount
relating to calculation at any forum. For completion of the work through any other agency, in
case some changes are required in terms and conditions of the contract; the contractor shall
not have any right to challenge the decision of the Tendering Authority.
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3. LIQUIDATED DAMAGES

If the contractor fails to perform the work within the time periods specified in the work orders
or within the extended time period if any, Tendering Authority shall without prejudice to its
other remedies under the contract, deduct from the contract price as liquidated damage, a sum
equivalent to 1% of the price of the un-performed work/ services for each week of delay until
actual completion of work, up to a maximum deduction of 10%. Once the maximum is
reached, the Tendering Authority may consider termination of the contract.

4. PERFORMANCE SECURITY

The amount of the earnest money (FDR/CDR/TDR) against 5% performance security amount
deposited at the time of placement of work order shall be forfeited in case of breach of any
term or condition by the contractor. If required, the other balance payments may also be
forfeited, depending on the liabilities on the part of the contractor.

5. FORCE MAJEURE

5.1 Notwithstanding the provisions of clauses contained in this deed; the contractor shall not
be liable for forfeiture of its performance security, liquidated damages, termination for
default, if he is unable to fulfil his obligation under this deed due to force majeure
circumstances.

5.2 For the purpose of this clause, "Force majeure" means an event beyond the control of the
contractor and not involving the contractor's fault or negligence and not foreseeable, either in
its sovereign or contractual capacity. Such events may include but are no restricted to Acts of
God, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight
embargoes etc. Whether a “Force majeure” situation exists or not, shall be decided by the
Tendering Authority & his decision shall be final and binding on the contractor and all other
concerned.

5.3 If a force majeure situation arises, the contractor shall notify Tendering Authority in
writing promptly (at the most within 10 days from the date such situation arises). After
examining the cases, the Tendering Authority shall decide and grant suitable addition time for
the completion of the work.

5.4 For other justified cases also, not covered under force majeure conditions, the Tendering
Authority may consider the request of the contractor and additional time for completion of
work may be granted.

6. QUALITY, WARRANTY/ GUARANTEE AND ANNUAL MAINTENANCE

6.1 The contractor shall warrant the Solar PV Power Plant as per applicable standards of
quality. Anything to be furnished shall be new, free from all defects and faults in material and
workmanship. The manufacture shall be in accordance with the specified technical
parameters and should be of the highest grade and consistent with established and generally
accepted standards for material. It shall be in full conformity with the drawing or samples if
any and shall operate properly if operable.

6.2 After erection of the Solar PV Power Plant at site, the contractor shall ensure satisfactory
performance of the equipment for a period of time as specified in the scope of work.

6.3 The contractor shall rectify defects developed in the Systems within warranty/
operation/maintenance period promptly. In case the contractor does not rectify the defects
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within 7 days of the receipt of complaint, the Tendering Authority may restore the System in
working condition on contractor’s expenses.

6.4 Frequent and unjustified delays in rectifying defects may lead to cancellation of the
contract, recovery of losses and imposing of additional penalty. In such circumstances
Tendering Authority shall have the full liberty to recover the losses/penalty from the
contractor pending claims, EMD/ performance security deposit or in other law full manner.
The amount of losses/penalty shall be decided by the Tendering Authority and will be
binding on the contractor.

7. STANDARDS

The goods supplied and works executed under this contract shall conform to the standards
mentioned in the technical specification and where no applicable standard is mentioned, the
latest version of Indian Standard Institution or Bureau of Indian Specification shall be
applicable.

8. INSPECTION AND TESTS

8.1 Tendering Authority or its duly authorized representatives shall have the right to inspect
and /or to test the goods to confirm their quality according to the contract and shall have
access to the contractor’s works premises and the power to inspect and examine the materials
and workmanship of the various components of Solar PV Power Plant at all reasonable times
during their manufacture.

8.2 The contractor shall inform the Tendering Authority through a written notice regarding
any material being ready for testing at least 7 days in advance. The conditions of contract
and/or the technical specifications shall specify what inspections and tests shall be conducted
by Tendering Authority. All the arrangements of necessary equipment and expenses for such
tests shall be on the contractor’s account excluding the expenses of the inspector.

8.3 Tendering Authority’s Inspector, unless the witnessing of the tests is virtually waived off,
will inspect and attend such test within 10 days from the date on which the equipment is
notified as being ready for test /inspection.

8.4 Tendering Authority shall within 7 days, give written notice to the contractor, about any
objection regarding the quality of the system. The contractor shall either make the necessary
modifications to remove the cause of such objection or shall clarify the objections in writing
if modifications are not necessary to comply with the contract.

8.5 After satisfactory testing of the systems during inspection, the Tendering Authority’s
Inspector shall issue a dispatch clearance for the supply of material at site.

8.6 The inspection by Tendering Authority and issue of dispatch instruction there on shall in
no way limit the liabilities and responsibilities of the contractor in respect of the agreed and
specified quality. Nothing in clause 8 shall in any way relieve the contractor from any
warranty or other obligations under this contract.

8.7 In Case any time the system is not found in accordance with the required technical
specifications, the work order(s) shall be cancelled and all the payments made by Tendering
Authority to the contractor shall be recovered. Such contractors shall also be blacklisted from
participating in any tender in the Tendering Authority in future. MNRE and other State Nodal
Agencies of MNRE shall also be informed for the necessary action against such contractors.
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9. SPARE PARTS

The contractor shall make arrangements to maintain sufficient stock of essential spares and
consumable spare parts to ensure proper maintenance of the system promptly.

10. PACKING FORWARDING

10.1 Contractors, wherever applicable shall properly pack and crate all materials in such a
manner as to protect them from deterioration and damage during transportation. The
contractor shall be responsible for all damage due to improper packing.

10.2 The contractor shall inform the Tendering Authority regarding the probable date of each
shipment of materials for his works.

11. TRANSPORTATION

The contractor is required to deliver the goods at various locations as defined in the scope of
work.

12. DEMURRAGE WHARFAGE, ETC

All demurrage, wharfage and other expenses incurred due to delayed clearance of the
material or any other reason shall be on the account of the contractor.

13. INSURANCE

13.1 The goods supplied under the contract shall be fully insured against loss or damage
incidental to manufacture or acquisition; transportation and the expenses shall be borne by
the contractor.

13.2 The contractor shall arrange security & storage of their materials to avoid any theft or
losses during execution of work. Tendering Authority will, in no case, shall be responsible
for providing any security/storage for the materials & equipment lying at site during
execution of work. Under the contract contractor shall be responsible for any loss or damage
until the systems/ supplies are taken over.

14. LIABILITY FOR ACCIDENTS AND DAMAGES

During the Warranty, Operation & maintenance period, the contractor shall assume all
responsibilities for direct damages covering all types of accident, injury or property damage
caused by manufacturing defects or faulty installation on the systems.

15. DUTIES AND TAXES

The rates/ prices mentioned in the price-schedule include all applicable taxes, duties &
surcharges. No additional payments shall be made by Tendering Authority on this account.

16. PATENT RIGHT AND ROYALTIES:

The contractor shall indemnify Tendering Authority against all third-party claims of
infringement of patent, royalties, trademark or industrial design rights arising from use of the
goods supplied/ installed by the contractor or any part thereof.
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17. RIGHT TO VARY QUANTITIES

Tendering Authority reserves all the rights to increase or decrease the quantity of goods
mentioned in the contract, at the time of placement of orders without any change in price or
other terms and conditions.

18. LOCAL CONDITIONS

18.1 It will be imperative on contractors to have full information of all local conditions and
factors which may have any effect on the execution of the works. The contractor shall be
deemed to have collected all the relevant information regarding the proposed place of works/
site, its local environment, approach road and connectivity etc. and be well acquainted with
actual working and other prevailing conditions.

18.2 If required, the contractor should pre-visit the site before starting the work. Tendering
Authority shall not entertain any request of contractors for clarifications related to such local
conditions and shall bear no responsibility in this regard.

19. TOOLS & TACKLES

The contractor shall provide all necessary tools & tackles for proper execution of work and
operation/ maintenance of systems after installation. Tendering Authority shall in no way, be
responsible for supply of any tools & tackles.

20. TERMINATION FOR DEFAULT

Tendering Authority without prejudice to any other remedy for breach of contract, by written
notice of default sent to the contractor, may terminate the contract in whole or in part:

20.1 If the contractor fails to deliver the Services within the allocated time period(s).

20.2 If the contractor fails to perform any other obligation(s) under the contract. However, in
the event of termination of the contract in part, the contractor shall continue performance of
the contract to the extent not terminated.

21. TERMINATION FOR INSOLVENCY

Tendering Authority may at any time terminate the contract by giving written notice to the
contractor without compensation to the contractor if he becomes bankrupt or otherwise
insolvent, provided that such termination will not prejudice or affect any right of action or
remedy, which has accrued or will accrue thereafter to the Tendering Authority.

22. TERMINATION FOR CONVENIENCE

Tendering Authority may vide a written notice sent to the supplier; terminate the contract, in
whole or in part at any time for its convenience. The notice of termination shall specify that
termination is for the purchaser’s convenience in the interest of Tendering Authority.

23. COMPLETION OF WORK

On completion of the work, the contractor shall submit 5 sets of “As Executed Report” to the
Tendering Authority which will include photographs, drawings and as executed reports of
various systems containing details of installation form the point of view of future
maintenance of the installed systems. This report must also contain all Technical Details,
Detailed Circuit Diagram of the Electronic/ Electrical components of all the systems.
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24. OTHER CONDITIONS

24.1 The contractor shall not transfer, assign or sublet the work under this contract or any
substantial part thereof to any other party without the prior consent of the Tendering
Authority in writing.

24.2 Tendering Authority may at any time either stop the work all together or reduce or cut it
down by sending notice in writing to the contractor. If the work is stopped all together, the
contractor will only be paid for work done and expenses distinctly incurred by him as on
preparation or the execution of the work up to the date on which such notice is received by
him. The decision of the Tendering Authority regarding assessment of such expenses shall be
final and binding on the contractor. If the work is cut down, the contractor will not be paid
any compensation whatsoever for the loss of profit which he might have made if he had been
allowed to complete all the work awarded to him.

24.3 Fulfilment of various requirements not particularly mentioned in the specifications or
drawings but necessary for satisfactory and proper completion of the work shall be the
contractor's responsibility within the prices offered by him. But additional works beyond the
scope and essence of this contract shall be carried out by the contractor as extra items. For
such works the rates shall be decided by Tendering Authority and shall be binding on the
contractor.

24.4 Work carried out without Tendering Authority’s approval shall not be accepted and
Tendering Authority shall have rights to get it removed and to recover the cost so incurred
from the contractor.

24.5 The contractor shall not display the photographs of the work and not take advantage
through publicity of the work without written permission of the Tendering Authority.

24.6 The contractor shall not make any other use of any of the documents or information of
this contract, except for the purposes of performing the contract.

24.7 Tendering Authority will not be bound by any Power of Attorney granted/ issued by the
contractor or by any change in the composition of the firm made during or subsequent to the
execution of the contract. However, recognition of such Power of Attorney and change (if
any) may be given by the Tendering Authority after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

25. STATUTORY ACTS

25.1 All legal formalities/clearances are to be obtained by the contractor regarding the
execution of the said work.

25.2 In respect of all labour directly or indirectly employed on the work by the contractor, the
contractor shall comply with all the provisions of hiring the contract labour and rules of State/
Central Government or any other authority framed from time to time. The rules and other
statutory obligations in this regard will be deemed to be the part of this contract.

25.3 The contractor shall comply with all the Acts & rules and regulations, laws and by-laws
framed by State/ Central Government/ Organization in whose premises the work has to be
done. Tendering Authority shall have no liabilities in this regard.

26. APPLICABLE LAW

The contract shall only be interpreted under Indian laws. The Tendering Authority shall have
exclusive jurisdiction in all matters arising under this contract.
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27. RESOLUTION OF DISPUTES / ARBITRATION

27.1 The purchaser and the supplier shall make every effort to resolve any disagreement or
dispute arising between them under or in connection with the contract, amicably by direct
informal negotiation.

27.2 If after thirty (30) days from the commencement of such informal negotiations, the
purchasers and the supplier are unable to resolve a contract dispute amicably; the matter may
be referred in writing by either party to the sole arbitration of the Tendering Authority or to a
person nominated by the authority.

27.3 Subject to aforesaid, the arbitration and conciliation Act 1996 and rules made thereafter
or any statutory modifications thereof for the time being in force shall be deemed to apply to
the arbitration proceedings. Under this cause, the ‘Award’ given by the Arbitrator shall be
binding on all the parties. The contractor shall not have the right to challenge the Award.

27.4 Work under the contract shall if reasonably possible, continue during the arbitration
proceedings and dues if any, payable by Tendering Authority to the contractor with respect to
the work not in dispute shall not ordinarily be withheld on account of such proceedings
unless it becomes necessary to withhold the same.

27.5 The proceedings, if any, in relation to the arbitration referred to above, shall be held by
the arbitrator aforesaid at BINESWAR BRAHMA ENGINEERING COLLEGE,
KOKRAJHAR and courts at KOKRAJHAR shall have jurisdiction to entertain and decide the
matter involved.

27.6 No decision given by the officer in charge of the work under this contract, in accordance
with the forgoing provisions shall disqualify him as being called as a witness or giving
evidence before the arbitrators on any matter whatsoever relevant to the dispute of difference
referred to the arbitrator as aforesaid.

27.7 In case during the Arbitration proceedings the appointed Arbitrator becomes unable, due
to any reason whatsoever, to continue with the proceedings or making of Award; it will be
prerogative of the Tendering Authority to nominate any other person as sole Arbitrator
instead thereof. The contractor shall not raise any objection to such an appointment having
been made by the Tendering Authority.

27.8 The High court of Assam at Guwahati or Courts subordinate at Kokrajhar to it as the
case may be, shall alone have jurisdictions to the exclusion of all other courts.

28. NOTICES

28.1 Any notice to be given by one party to the other, pursuant to the contract shall be sent in
writing/email. A notice shall be effective when delivered or from the effective date
mentioned in the notice, whichever is later.

28.2 Notices, statements and other communications sent by the Tendering Authority to the
contractor at his specified addresses through registered post/ email/ fax shall be deemed to be
delivered to the contractor.

29. APPLICATION

These general conditions shall apply to the extent that provisions in other parts of the contract
do not supersede them.
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30. PAYMENT TERMS

Payment shall be made as following: -

30.1 After placement of work order, 25% amount of the work order value shall be released as
mobilization advance against submission of bank guarantee of equal amount for a period of 6
months from the date of issue in favour of IR AND DC BINESWAR BRAHMA
ENGINEERING

30.2 45% amount of the work value shall be paid after installation and commissioning of the
Solar Power Plant at site and confirming to technical specification as specified.

30.3 In Case 25% mobilization advance has not been taken by the firm 70% of the value of
the work order shall be released at this stage.

30.4 Submission of various documents as mentioned in clause no 5B i) & 1ii) of “general
technical Specification” shall be mandatory for release of payment specified in clause no.

30.5 10% amount of work value shall be released after 3 months from the date of installation
and commissioning of solar PV Power plant at site subject to successfully passing the
performance ratio test. It will be mandatory to submit the following documents along with the
submission of bills for 10% payment against clause no. 30.

i) Proof of submission of documents to applicant as per clause 5A, of general Technical
Specifications.

ii) Submission of site-specific documents as per clause 5 B, iii) of general Technical
Specifications.

30.6 Balance 20% of the contract value shall be treated as security against satisfactory
performance of the Solar Power Plant during the 5 Years Warranty & AMC period. This
amount shall be paid after completion of 5 years warranty & AMC period;however, this
amount shall be released against the bank Guarantee of equal amount for a period of 66
months from the date of commissioning of solar power plant.

30.7 5% performance security money deposited by the contractor at the time of placement of
work order shall also become payable at completion of 5 years warranty & AMC period.

Note
1. No price escalation due to any reason (including any change in the applicable taxes, duties,

surcharge etc.) shall be considered by Tendering Authority during the validity/ extended
validity of the contract agreement
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PART-4

GENERAL TECHNICAL
SPECIFICATIONS
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GENERAL TECHNICAL SPECIFICATIONS

1 PV MODULES:

1.1. The PV modules must conform to the latest edition of any of the following IEC /BIS /IS
Standards for PV module design qualification and type approval:

e C(rystalline Silicon Terrestrial PV Modules IEC 61215 / 1S14286
e Thin film Terrestrial PV Modules IEC 61646
e Concentrator PV Modules & Assemblies IEC 62108

1.2. In addition, the modules must conform to IEC 61730 Part 1- requirements for
construction & Part 2 - requirements for testing, for safety qualification or Equivalent IS
(Under Dev.)

1.3. PV Modules to be used in a highly corrosive atmosphere must qualify Salt Mist
corrosion Testing as per IEC 61701/ IS 61701.

1.4.IV Curve both soft copy & hard copy must be provided (Image / PDF)
1.5. IDENTIFICATION AND TRACEABILITY

Each PV modules must use a RF identification tag (RFID), which must contain the following
information:

i. Name of the manufacturer of PV Module.

ii. Name of the Manufacturer of solar cells.

iii. Month and year of the manufacture (separately for solar cells and modules).
iv. Country of origin (separately for solar cells and modules).

v. I-V curve for the module.

vi. Peak Wattage, Im, Vm and FF for the module.

vii. Unique Serial No and Model No of the module.

viii. Date and year of the obtaining IEC PV module qualification certificate.

ix. Name of the test lab issuing IEC certificate.

x. Other relevant information on traceability of solar cells and modules as per ISO 9000
series.

Until March 2013, the RFID can be inside or outside the module laminate but must be able to
withstand harsh environmental conditions. However, from 1st April 2013 onwards; RFID can
be inside the module laminate.
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2. BALANCE OF SYSTEM (BOS) ITEMS/COMPONENTS:

The BOS items / components of the SPV power plants/ systems must conform to the latest
edition of IEC / Equivalent BIS Standards / MNRE specifications as specified below:

Component name

Applicable BIS /Equivalent IEC Standard or MNRE
Specifications

Inverter

IEC 62109-1,2: Safety of power converters for use in photovoltaic
power  systems -

Part 1: General requirements, and Safety of power converters for use
in photovoltaic power systems.

Part 2: Particular requirements for inverters. Safety compliance
(Protection degree IP 65 for outdoor mounting, IP 54 for indoor
mounting).

IEC/IS 61683: Photovoltaic Systems — Power conditioners:
Procedure for Measuring Efficiency (10%, 25%, 50%, 75% & 90-
100% Loading Conditions).

IEC 60068-2 (1, 2, 14, 30 & 64): Environmental Testing of PV
System — Power Conditioners and Inverters.

Battery

IEC 61427-1: Secondary cells and batteries for renewable energy
storage - General requirements and methods of test - Part 1:
Photovoltaic off-grid/Hybrid application

IS 15549: Stationary tubular gel batteries with monobloc containers.
[Tubular positive plates and special additive for negative plats, special
grid alloy for both positive and negative plats, electrolyse in gel form]

Battery bank: The batteries capacity should be not less than 500 Ah,
240V.

Cables

IEC 60227/1S 694, IEC 60502/1IS 1554 (Part 1 & 2):

General test and measuring method for PVC (Polyvinyl chloride)
insulated cables (for working voltages up to and including 1100 V,
and UV resistant for outdoor installation).

BS EN 50618: Electric cables for photovoltaic systems
(BT(DE/NOT)258), mainly for DC cables.

Connectors

Certified for applications with modules according to IEC 61730
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Array box

Protection: IP 65 enclosures with transparent covers with Surge
Protection Device (SPD) class-I/II, DC Fuse with holder and string
disconnector.

Weather monitoring
system

IS/IEC 61724 (1998): Photovoltaic System Performance Monitoring
-Guidelines for Measurement, Data exchange and Analysis

Supervisory control
and data acquisition

Protocol defined for substation automation: IEC 61850

(SCADA)
Cable glands IEC 62444:2010
Cable Lugs IEC 1238 part 1: Applies to electrical and mechanical properties of

cable lugs

Cable ties, ferrules

IEC 62275, IEC 61300

Cable Trays

IEC 1084-2: Specifies requirements for cable trunking and ducting
systems intended for mounting on walls or ceilings.

Lightning arrestor

IEC 62561 Series (Chemical earthing):

IEC 62561-1: Lightning protection system components (LPSC) —
Part 1: Requirements for connection components

IEC 62561-2: Lightning protection system components (LPSC) —
Part 2: Requirements for conductors and earth electrodes

IEC 62561-7 Lightning protection system components (LPSC) —

Part 7: Requirements for earthing enhancing compound.

Fuses

IS/ IEC 60947 (Part 1, 2 & 3), EN 50521: General safety
requirements for connectors, switches, circuit breakers (AC/ DC).

IEC 60269-6: Low-voltage fuses.
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* In Case if the charge controller is inbuilt in the inverter, no separate IEC 62093 test is
required and must additionally conform to the relevant National/ International Electrical
Safety Standards wherever applicable.

* Various components of solar Power plants must additionally conform to the relevant
National/International Electrical safety standards wherever applicable.

* The minimum capacity of PCU/ Inverters (in KVA) should be kept at least equal to the total
wattage of solar modules of the system (in kWp).

3. MODULE MOUNTING STRUCTURE

Modules shall be mounted on non-corrosive support structures towards due south and at a
suitable inclination to maximize annual energy output. Support structure design and
foundation or fixation mounting arrangements should withstand horizontal wind speed up to
150 km/ hr. In snowbound areas the structure should be capable of withstanding loads of
snow. Support structures shall be manufactured with steel angles & channels; spray
galvanized to IS 1477 Part -1 with thickness of 80 microns as per IS 5905. All fasteners shall
be of Stainless steel - SS 304. The mounting structure shall be designed in such a way that it
will occupy minimum space without sacrificing the output from SPV modules. Specially
designed Aluminum structures may also be offered for better protection against the corrosion
over the life of the plant. While making Civil & Mechanical design, due consideration will be
given to all the dead loads, live loads, effects of wind load, Seismic factors for the site and
suitable Design margins as per prevalent Indian standard and Industry practices.

4. DC DISTRIBUTION BOARD (DCDB)

A DCDB shall be provided in between PCU and Solar Array. It shall have MCCB of Suitable
rating for connection and disconnection of array section. It shall have meters for measuring
Array voltage and Array current.

5. DOCUMENTATION
The contractor shall provide various documents as per following:
A. Documents to Tendering Authority

i. Site specific documents to be submitted (with bill for payment against clause no. 30.2/30.3
of payment terms).

Photograph of all the equipment of Power Plant (hard copy & soft copy).

Summary details of the plant (annexure-I) .

Joint inspection report from district level officer of DDMA Kokrajhar (annexure-II).
certificate for Handing over the system to beneficiary (annexure-III).

Letter towards Warranty of the system (annexure-1V).

performance ratio test for satisfactory functioning of the system (annexure-V).
contact details of various service centres.

User manual for solar power plant including details for operation and maintenance.
Routing diagram of cables and wires.

ii. Documents to be submitted for one time for every make of component (with bill for
payment against clause no. 30.2/30.3 of payment terms).
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a) Undertaking from Solar PV Panel Supplier for modules being indigenous.

b) IEC certificate module-IEC 61215/61646/62108.

c) IEC certificate for module safety qualification -IEC 61730.

d) Test certificate for Inverter/PCU-IEC 61683 and IEC 60068-2.

e) IS 2062 certificate for module Mounting frames and leg assemblies.

f) Stand report for mounting structure to withstand wind load of 150 Kmph.

g) Cable certificate-IEC 60227/IEC60502.

h) Switch, Circuit breakers, connectors certificate-IEC 60947 part I, II, III/ IS 60947 part
I, IT, II/EN 5052.

1) Junction boxes certificate confirming to IP 65/21 as per IEC 529.

j) Lighting arrester certificate — IS 3043-1986.

k) Surge protection certificate — IS 60364-5-53.

1) Layout of solar modules.

m) All other drawings/ sketch/ line diagram.

6. AUTHORIZED TESTING LABORATORIES/CENTERS

Test certificates / reports can be from any of the NABL/ IEC accredited testing laboratories
or MNRE approved test centres.

7. MAIN FEATURES & OPERATING MODE

Clean regulated power to the load.

“No-break” transfers from renewable energy to battery and battery to grid.

MPPT solar charge regulator.

The PCU shall operate with solar priority for feeding load and charging batteries.
Stored power from batteries shall be the second priority to feed the load.

Grid power shall be the last priority to feed the load. During such time, the PCU shall
feed the load directly through the grid and shall also charge the batteries. Battery
Charging through Grid shall be taken up only when batteries are undercharged and
solar is not available or insufficient.

8. WARRANTY

PV modules used in Solar PV Power Plant must be warranted for their output peak watt
capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25
years. The mechanical structures, electrical works including Power conditioners/ inverters/
charge controllers/ maximum power point tracker units/ distribution boards/ digital meters/
switchgear/ storage batteries, etc. and overall workmanship of the Solar SPV Power
Plant/system must be warranted against any manufacturing/ design/ installation defects for a
minimum period of 5 years. The Warranty/ Guarantee Card to be supplied with the Solar PV
Power Plant must contain the details of the system supplied, as given in the Annexure-1V.
The tenderer can provide additional information about the system.

9. OPERATION MANUAL

An Operation, Instruction and Maintenance Manual, in English, should be provided with the
Solar PV Power Plant and detail of Wiring and Connection Diagrams will also be provided
with the manual.
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10. OTHER FEATURES

Only indigenously manufactured Solar PV Modules which fully conform to the MNRE
specifications shall be procured. All the technical & other requirements as per provisions
under JINNSM of MNRE must be fulfilled. Use of imported Solar PV Modules is not
permitted.

11. CAUTION SIGNS

The standard caution and danger boards or labels as per Indian Electricity Rules, the AC
distribution box near the solar inverter and the building distribution board to which the AC
output of the solar PV system is connected shall be provided with a noncorrosive caution
label.

12. QUALITY AND WORKMANSHIP

Solar PV Modules are designed to last 25 years or more. It is therefore essential that any
system components and parts, including the mounting structures, cables, junction boxes,
distribution boxes and other parts also have a life cycle of at least 25 years. Therefore, all
works shall be undertaken with the highest level of quality and workmanship. During
inspection Tendering Authority and its representatives will pay special attention to neatness
of work execution and conformity with quality and safety norms. Non-compliant works will
have to be redone at the cost of the Installer.

13. OTHER REQUIREMENTS

The other referred Technical specifications have been prescribed by MNRE shall have to be
maintained accordingly. Any supplies which have not been specifically mentioned in this
contract but which are necessary for the design, engineering, manufacture, supply &
performance or completeness of the project shall be provided by the contractor without any
extra cost and within the time schedule for efficient and smooth operation and maintenance of
the SPV Plant.
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SCOPE OF WORK

The work shall include Design, Fabrication, Manufacturing, Supply, Installation,
Testing & Commissioning of Off-grid solar power plants (with) including warranty &
maintenance for 5 years at 20 KW SOLAR POWER PROJECT atBineswar Brahma
Engineering, Kokrajhar.

A. All works required for proper installation of Solar PV Power Plant including necessary
civil and welding works for mounting structures of solar module shall be done by the
contractor. The entire work shall be performed on turnkey basis. All the works related to
the proper installation and functioning of the system shall have to be carried out by the
contractor in the prices offered by him.

B. All necessary electrical wiring from electrical distribution box up to PCU of Solar PV
Power Plant and back from PCU to distribution box shall have to be done by the
contractor including supply of all required materials.

C. The generated electricity from the power plant will be utilized to energize the dedicated
load of the building. In case separate additional electric cable/wiring etc is required for
connecting the dedicated load with solar power plant, it shall have to be supplied and laid
down by the contractor as per requirement at the site and shall be covered in the scope of
work. The wiring shall have to be done in concealed conduits.

D. The proposed dedicated load to be energized through Solar Power plant shall have to
be decided as per the storage capacity of solar Power Plant in consultation with the
Tendering Authority.

E. Necessary arrangements for storage of batteries of solar PV Power plant as per
requirements for their proper protection shall have to be done by the contractor.
Appropriate cabinets for battery banks, with the provision of racks for batteries should
also be done if required, battery rooms of the adequate size with proper ventilation shall
have to be prepared according to the direction of the Tendering Authority.

F. After completion of the proposed works, clearances of all temporary works/ materials
shall be the sole responsibility of the contractor and this shall be removed immediately
after the requirement of such temporary work is completed.

G. General Aesthetics & cleanliness in regard to the installation of various systems shall
have to be maintained in accordance with the aesthetics of the site.

H. Arrangement of proper earthling mechanism and lightning arresters should be done at
site as per the requirements of the solar power plant.

I. The contractor shall supply/install the necessary tools/instruments required for proper
operation of the plant and measure PV array Voltage, current, Power and solar radiation.

J. Supply and Installation of Display board of ‘4ft X 3ft’ size showing all technical
information of SPV plant shall be done by the contractor. The matter written on these
boards shall be as per annexure-I.

K. The complete Solar PV Power Plant shall be handed over by the contractor to the
beneficiary on the format at annexure-II1

Page 32 of 41



L. The complete Solar PV Power Plant shall be warranted and maintained by the
contractor against any manufacturing/ design/ installation defects for a minimum period
of 5 years from the date of installation.

M. Warranty, operation and Maintenance period will include rectification/ replacements
of all the defective and consumable components/ items including batteries. However, all
the non-functional parts/ materials/ items replaced during the warranty, operation and
maintenance period shall be the property of the contractor.

N. After commissioning of the plant, the contractor will conduct one on-site training of
the purchaser’s /user’s personnel regarding assembly, start-up, operation, maintenance
and repairs of the Solar PV Power Plant.

O. During the 5 year’s warranty, operation & maintenance period, the contractor will
have to make all necessary arrangements for satisfactory operation, maintenance and
performance of the Power Plant.

P. Rectification of all the defects developed in the Solar PV Power Plant during warranty,
and maintenance period shall have to be done by the contractor promptly, at the most
within 10 days from the date of receipt of complaint.

Q. During Warranty, operation and Maintenance period, the contractor shall have to
submit an annual performance & functionality report.

R. For proper functioning and maintenance of Solar Power Plant, contractors shall have to
appoint at least one representative who has proper knowledge about the functioning of the
solar plant for technical assistance on behalf of the contractor with whom the Tendering
Authority can contact during the contract or warranty period.

During the warranty, operation& maintenance period, the Tendering Authority will have all
rights to cross check the performance of the Solar PV Power Plant, the Tendering Authority
may randomly pick up its components to get them tested at Govt. / MNRE approved any test
centre. If during such tests any part is not found as per the specified technical parameters, the
Tendering Authority will take the necessary action to recover the losses and to black list the
firm and the same may be communicated to MNRE and other nodal agencies. The decision of
the Tendering Authority in this regard will be final and binding on the contractor.
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COST ESTIMATE
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Name of the institute: Bineswar Brahma Engineering College, Kokrajhar

Address: Chandrapara, Kokrajhar, Assam
Institute Project coordinator: IIT Guwahati
Project Coordinator: Dr.MedalsonRonghang
Contact number: +91-9085805488

E-mail: medalsonr@gmail.com

Area required for 120
installation (m?2)
Type (Ground Rooftop

mounted/rooftop)

1. Specific location
with coordinates

:126.4321°N; 90.2379°E

2. Total annual solar
irradiance in the
location(kWh/m?2)

“This data is available
online in NASA, NREL
website, or can be
collected from State
Departments. If not
found for the specific
location try for a nearby
location which matches
the site climate.”

:14.5-5.0kh/m?

3. Capacity of the
proposed SPV plant
(kW)

20

4. No. of modules

60 | Per unit cost (INR):

| Total cost (INR):

1| Multi

S. PV Module type
(Mono/Multi)
PV Module parameters
Maximum Power | : | 335+ 3%
Rating (W)
Rated Current (A) 8.67
Rated Voltage (V) 38.08
Short Circuit 9.18
Current (A)
Open Circuit 45.33
Voltage (V)
Electrical 96
conversion
efficiency (%)
6. No. Inverter/ Power 1 Per unit cost (INR): Total cost (INR):
Conditioning Unit
(PCU)
Inverter/ PCU
specifications
Rated Capacity | : | 20kW
Input Voltage 180/330
Output Voltage Range 150/240
Frequency 50 Hz
Efficiency 96
7. Type of battery Tabular
8. No. of  battery Per unit cost (INR): Total cost (INR):
required
Rated capacity (Ah) and
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Voltage (V)

9. Mounting 1 Per unit cost (INR): Total cost (INR):
requirement
(Specify material)
10.Cables requirement Per unit cost (INR): Total cost (INR):
(in m) a.l a. (atb+c)
a. DC cables b.1 | b.
b. AC cables c c.
c. No. of MC4
connector
11.Earthing, earthing Total cost (INR):
mat and lightning
arrestor (Type and
material)
12.No. of Array 1 Per unit cost (INR): Total cost (INR):
Junction Box
13.No. of DCDB 1 Per unit cost (INR): Total cost (INR):
14.No. of ACDB 1 Per unit cost (INR): Total cost (INR):
15.Supervisory control Per unit cost (INR): Total cost (INR): NA
and data NA
acquisition
(SCADA), if any
16.Cable trays, ties, (Provide an estimate) Total cost (INR): NA
lugs, ferrules,
glands etc.
17.Transformer with Per unit cost (INR): Total cost (INR): NA
specification, if any NA
18.Net-meter, if any Per unit cost (INR): Total cost (INR): NA
NA
19.No of street light Per unit cost (INR): Total cost (INR): NA

with pole structure NA
20.Any other 5%G | Per unit cost (INR): Total cost (INR):
component not ST NA

covered above

21.Miscellaneous, if
any

Installation/ AMC Charges/Transportation including
18% GST

GRAND TOTAL (in Words):
Nineteen Lakh Ninety Nine Thousand Nine Hundred

Twelve only

: INR: 19,99,912.00
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TECHNICAL BID
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TECHNICAL BID
Tender No. BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136

For Solar PV Power Plant of 20 kW

1. Solar PV Modules

SI Details regarding Proposed by tenderer
1 | Name of the manufacturer &Make of
Solar Module
2 | Type of Solar Cell
3 | Make of Solar cell
Wp.,Voc,Isc,
4 | Specification of solar Module
Vm,Im, FF,
5 | Type of Frame Structure
(MS/SS/Aluminium)
6 | Enclosed supporting documents if | From Page No............. L1
any
7 | Details in case of any deviation from

them technical specifications as
specified in the tender document.
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2. Battery

SI. Details regarding Proposed by tenderer

1 | Name of the manufacturer & Make of
Battery

2 | Model Type

3 | Battery Specifications

4 | Dimensions of Battery (size)

5 | Enclosed supporting documents if | From Page No............. £ i
any

6 | Details in case of any deviation from

the technical specifications as
specified in the tender document.
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3. BoS Items/Component

S1 Details regarding Proposed by tenderer
1 Name of the manufacturer &Make of
PCU/ Inverter
2 | Name of the manufacturer & Make of
Charge Controller/ MPPT Units
3 [ Name of the manufacturer & Make of
Switches/Circuit Breaker/ Connectors
4 | Name of the manufacturer & Make of
Cables
5 | Name of the manufacturer &Make of
array boxes
6 | Name of the manufacturer & Make of
Lightning Arrestor
7 | Name of the manufacturer &Make of
fuses
8 | Enclosed supporting documents if [ From Page No............. L1
any
9 | Details in case of any deviation from

the technical specifications as

specified in the tender document.

(Attach additional sheets if required)

(Signature of tenderer With Seal)
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DETAILS OF EXPERIENCE

Please fill in information about the Solar PV Systems installed in the last three years by the

Tenderer.

Details

Year

2017-18

2018-19

2019-20

Total Capacity of PV
Installed (KW)

Total Contract Amount

(Account Details should be submitted with CA certification)

NOTE: Above details without copies of work orders, completion certificates,
satisfactory performance reports from the users and CA certificate will not be

considered.
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