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BINESWAR BRAHMA ENGINEERING COLLEGE 
Chandrapara, Kokrajhra 

BTR, Assam – 783370 
bbeckokrajhar@gmail.com 

 

Tender Notice No. BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136 

Tenders are invited from all eligible manufacturers/Supplier/experiencedcontractors for 
DESIGN, SUPPLY, INSTALLATION, COMMISSIONING AND AMC OF OFF-GRID 

ROOF-TOP MOUNTED SOLARPOWER PLANT (20 KW) AT “BINESWAR BRAHMA 
ENGINEERING COLLEGE, KOKRAJHAR” 

 

The detailed notice, eligibility criteria and tender document can be seen from 

the advertisement published. The undersigned reserves all the rights to reject 

any or all the tenders without assigning any reason.  

 

 

 

 

 

Sd/- 
 

Coordinator cum Member Secretary 
Bineswar Brahma Engineering College 

Kokrajhar 

Sd/- 
 

Principal cum Chairman 
Bineswar Brahma Engineering College 

Kokrajhar 
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SUBMISSION OF TENDER 
 
FROM :- 
……………………………………………………………………………………………….. 
 
 
 
To, 
Principal 
Bineswar Brahma Engineering College 
Chandrapara, Kokrajhar, BTR, Assam-783370 
 
 
Subject: - Offer in response to Tender Notice No. BBEC/IRDC/2020/AQIS/NER-
REGION/NIT/01/136. 
 
Sir,  

We hereby submit our offer in full compliance with terms & conditions of the 

attachédtender in Part-I (Technical Bid) & Part-II (Financial Bid). 

 
 
 
 
(Signature of Tenderer) 

 
 

 
 
(Seal) 
 

 

 

 

 

 

 

 

 

 
 

 
 
 

 
 

  



Page 5 of 41 
 

PARTICULARS OF TENDER 
 
 

1  Tender Notice No.  BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136 

2  Particulars of the work  
Design, Supply, Installation & Commissioning of 20 

kWp Off-grid Roof-top mounted Solar PV Power Plant 
at Bineswar Brahma Engineering College, Kokrajhar 

3  Estimated project cost ₹ 19,99,912.00 
4  Period of contract  3 Months 
5  Cost of tender document  ₹ 1, 000.00 (inclusive tax) 
6  Publish date  19/07/2021 

7 
Last date/ time of 
submission  

17/08/2021 up to 05:00 PM 

8 Tender Duration 30 days 

9 
Date and Time of opening of 
tender  

19/08/2021 and 02:30 PM 

10 
Amount of Earnest money 
(2% of the project value) 

₹ 40, 000.00 

11 
Validity of offer for 
acceptance  

1(one) Months from the date of opening of the 
Technical bid 

9  Place of opening of tender  
Industrial Research & Development Cell,  

Bineswar Brahma Engineering College, Kokrajhar 
Note: The tender duration is included the both the date, last date for receiving tender document 
shall be closing date. 
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GENERAL PARTICULARS OF TENDERER 
 
 

Sl Particulars Details 

1  Name of Tenderer/Firm  

2  Postal Address  

3  E-mail  

4  Telephone No.  

5  

Name, designation & contact 
number of the representative of 
the tenderer to whom all 
references shall be made. 

 

6  

Nature of the firm (Individual/ 
Partnership/Consortium/ Pvt. 
Ltd/Public Ltd. Co. /Public 
Sector etc.) Attach attested copy 
of Registration & Partnership 
deed/Memorandum of 
Association. 

 

7  
Amount and particulars of the 
earnest money deposited. 

 

8  
Annual Turnover for last three 
years (Attach balance sheets 
from CA in this regard) 

 

9  
Name and address of the 
Indian/foreign collaboration if 
any. 

 

10  
GSTN Registration no.(Copies 
of Registration Certificates to be 
enclosed) 

 

11  
Has the tenderer/firm ever been 
debarred by any institution for 
undertaking any work? 

 

12  

Any other information attached 
by the tenderer (Details and 
Annexure / page no. where its 
enclosed) 

 

 
Tenderers are requested to give their full particulars and legal and financial status. 
 

   

  (Signature of tenderer with Seal) 
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DECLARATION BY THE TENDERER 
 
 
I/We…………………………………………………………………………………………….. 
(Hereinafter referred to as Tenderer) being desirous of tendering for the work, under this 
tender and having fully understood the nature of the work and having carefully noted all the 
terms and conditions, specifications etc. as mentioned in the tender document do hereby 
declare that- 
 
1. The tenderer is fully aware of all the requirements of the tender document and agrees with 
all provisions of the tender document and accepts all risks, responsibilities and obligations 
directly or indirectly connected with the performance of the tender. 
 
2. The tenderer is fully aware of all the relevant information for proper execution of the 
proposed work, with respect to the proposed place of works/ site, its local environment, 
approach road and connectivity etc. and is well acquainted with actual and other prevailing 
working conditions, availability of required materials and labour etc. at site. 
 
3. The tenderer is capable of executing and completing the work as required in the tender and 
is financially solvent and sound to execute the tendered work. The tenderer is sufficiently 
experienced and competent to perform the contract to the satisfaction of Institution, IIT 
Guwahati and AICTE. The tenderer gives the assurance to execute the tendered work as per 
specifications, terms and conditions of the tender on award of work. 
 
4. The tenderer has no collusion with other tenderers, any employee of or with any other 
person or firm in the preparation of the tender. 
 
5. The tenderer has not been influenced by any statement or promises by the Institution or IIT 
Guwahati or AICTE or any of its employees but only by the tender document. 
 
6. The tenderer is familiar with all general and special laws, acts, ordinances, rules and 
regulations of the Municipal, District, State and Central Government that may affect the 
work, its performance or personnel employed therein. 
 
7. The tenderer has never been debarred from similar type of work by any Government 
undertaking/Department. (An undertaking on Stamp paper in this regard shall be submitted) 
 
8. The tenderer accepts that the earnest money may be absolutely forfeited by The Institution 
if the tenderer fails to sign the contract or to undertake the work within stipulated time. 
 
9. This offer shall remain valid for acceptance for 6 (Six) months from the proposed date of 
opening of the Technical Bid. 
 
10. All the information and the statements submitted with the tender are true. 
         

(Signature of Tenderer) 
 
 

 
(Seal) 
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PART-2 
 

INSTRUCTIONS TO TENDERERS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  



Page 9 of 41 
 

SECTION 1 
 

INTRODUCTION 

 

1. ELIGIBLE TENDERERS 

The tenderer shall provide sufficient documentary evidences to satisfy the following 
conditions that the tenderer: 

(a) Is an indigenous manufacturer/supplier of the Solar P.V. Module or Battery or PCU and 
experienced contractor in the field of Solar P.V. Power plant. 

(b) Has established a quality assurance system and organization designed to achieve high 
levels of equipment reliability in manufacturing of the Solar Systems. 

(c) Has adequate financial stability and status to meet the financial obligations pursuant to the 
scope of work. (The firm must have an annual turnover of minimum 50 Lacs during the last 
two years.) 

(d) Has experience of design, manufacturing, supply, installation and maintenance/after sale 
services in the field of off-Grid Solar PV Plants of more than 50 kW capacities of Solar 
Power System in the last three years. The details must be submitted in the Performa given in 
the Technical Bid section of tender document with proof. 

(e) Has adequate field service setup to provide good after sale services including necessary 
repair and maintenance. 

(f) Has valid Test Certificate of the Solar PV Power Plant as specified and required in the 
Technical- Bid of this tender document. 

 

The above stated requirements are compulsory to be fulfilled by the tenderer and Tendering 
Authority may also ask for any additional information as may be deemed necessary in public 
interest. 

 

 

SECTION 2 
 

THE TENDER DOCUMENT 

 

2.1 CONTENT OF TENDER DOCUMENT 

2.1.1 The tender procedure and contract terms are prescribed in the tender document. In addition to 
the invitation of tender, the tender document includes the various other documents as given. 

2.1.2 The tenderer is expected to examine all instructions, terms and conditions, specifications, forms 
and formats etc as mentioned/ enclosed in the tender document. Failure to furnish all information 
required in the tender document or submission of a tender not substantially responsive to the tender 
document in every respect will be at the tenderer’s risk and is likely to result in out-right rejection of 
the tender. 
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2.2 INFORMATION REQUIRED WITH THE PROPOSAL 

2.2.1 The tender must clearly indicate the name of the manufacturer, the types and model & make of 
each principal item of equipment proposed to be supplied. The tender may also contain details of 
specifications and other comprehensive descriptive materials in support of technical specifications. 

2.2.2 The above information may be provided by the tenderer in the form of separate sheets, 
specifications, catalogues etc. 

2.2.3 Any tender not containing sufficient descriptive material to describe the proposed equipment 
may be treated as incomplete and hence may be rejected. Such descriptive materials and specifications 
submitted by the tenderer will be retained by Tendering Authority. Any deviations from these will not 
be permitted during the execution of the contract, without specific written permission of Tendering 
Authority. 

2.3 CLARIFICATION OF TENDER DOCUMENT 

2.3.1 Any prospective tenderer requiring any clarification on the tender document regarding various 
provisions/ requirements/ preparation/ submission of the tender, may contact Tendering Authority in 
writing by letter / email within one week (7 days) from the date of publication/up-loading of tender at 
Website. Queries received later shall not be entertained. 

2.3.2 Verbal clarifications and information shall not be entertained in any way. 

2.4 AMENDMENTS IN TENDER DOCUMENT 

2.4.1 At any time prior to the due date for submission of the tender or even prior to the opening of the 
financial bid, Tendering Authority may for any reason, whether at its own initiative or as a result of a 
request for clarification/ suggestion by a prospective tenderer, amend the tender document by issuing 
a notice. 

2.4.2 The amendments will be notified on the website at least 3 days before the proposed date of 
submission of the tender. Tendering Authority will bear no responsibility or liability arising out of 
non-receipt of the information in time or otherwise. If any amendment is required to be notified within 
3 days of the proposed date of submission of the tender, the last date of submission shall be extended 
for a suitable period of time. 

 

 

SECTION 3 

PREPARATION OF TENDER 

3.1 LANGUAGE OF TENDER AND MEASURE 

The tender prepared by the tenderer along with all the related documents shall be in English. 
Any printed literature furnished by the tenderer may be in another language so long as it is 
accompanied by an English translation of its pertinent passages. Unit measurements shall be 
in accordance with the International System (SI). All correspondence between the tenderer 
and Tendering Authority shall also be in English. 

3.2 EARNEST AND SECURITY MONEY 

3.2.1 The tenderer shall furnish earnest money as mentioned in the ‘Particulars of Tender’ in 
the form of FDR/CDR/DD from any nationalized bank pledged in favour of IR and DC 
BINESWAR BRAHMA ENGINEERING COLLEGE as a part of his tender. Tenders 
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without EMD shall be rejected by the Tendering Authority as being non-responsive. The No 
interest shall be paid by the Tendering Authority on the amount of earnest money deposit. 

3.2.2 The earnest money may be forfeited: - 

a) If a tenderer withdraws his tender during the specified period of validity of offer. 

b) If the successful tenderer fails to sign the contract agreement within stipulated period. 

3.2.3 The earnest money of the successful tenderer will be converted to security deposit and 
will be adjusted against the security money to be deposited. At this time, the tenderer shall 
have to deposit security money amounting to 10% of the contract value in the form of 
FDR/CDR/DD from any nationalized bank pledged in favour of IR and DC BINESWAR 
BRAHMA ENGINEERING COLLEGE. No interest shall be paid by the Tendering 
Authority on the amount of security money deposit. 

3.2.4 Tendering Authority may also decide to split the work between other tenderers who 
choose to execute the work on the lowest rates received in the tender. The earnest money of 
such selected tenderers shall also be adjusted against the security money to be deposited after 
signing the agreement and submission of 10% security money by them. After receiving the 
consent to work on the lowest rates, the earnest money of such tenderers shall be forfeited if 
they fail to sign the contract agreement within stipulated period. 

3.2.5 The earnest money of all other tenderers who do not accept the lowest rates shall be 
released after receiving their written intimation regarding not being interested. 

3.3 PERIOD OF VALIDITY OF TENDER 

3.3.1 Validity of the offer should be Six (06) months from the proposed date of opening of 
the Technical bid. Tenders without this validity will be rejected. 

3.3.2 In exceptional circumstances, Tendering Authority may solicit the consent of the 
tenderers to an extension of the period of validity of offer. The request and the response 
thereof shall be made in writing. 

3.4 FORMATS AND SIGNING OF TENDER 

3.4.1 The tender must contain the name and places of business of the firm/person/persons 
participating in the tender and must be signed and sealed by the tenderer with his usual 
signature. The name and designation of all persons signing the tender document should be 
written below each signature. Tenders by a partnership firm must be furnished with the full 
name of all partners with a copy of partnership deed. 

3.4.2 The original copy of the tender should be typed or written in indelible ink and must be 
signed with the legal name of the corporation/ company by the President/ Managing Director/ 
Secretary of the firm or a person duly authorized to bid. In case of an authorized person, the 
letter of authorization by written power-of-attorney should be enclosed with the technical bid 
of the tender. The person or persons signing the tender shall initial all pages of the tender 
document. 

3.4.3 The tender shall contain no interlink actions, erasers or overwriting except as necessary 
to correct the errors made by the tenderer in the preparation of tender. The person or persons 
signing the tender shall also sign at all such corrections. 
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3.5 PRICE AND CURRENCIES 

The tenderer shall submit his rates in Indian Rupees only, on the format for Financial Bid 
attached to this tender document. The rates should include all applicable taxes, duties & 
surcharges. 

 

 

SECTION 4 

 
SUBMISSION OF TENDER 

 
 
4.1 GENERAL INFORMATION 

4.1.1 The Tender document shall be submitted in 2 (Two) parts. 
 
PART A: Technical Bid 

PART B:  Financial Bid 

The Tenderer must furnish the Technical Bid along with all required documents in hard or 
spiral binding only. All the enclosures shall be duly listed giving page numbers. In the event 
of non-compliance of this instruction, the Tendering Authority reserves the right to cancel 
such tender. 

4.1.2 The tender must be complete in all technical and commercial aspects and should 
containrequisite certificates, in the tender document. 

4.1.3The complete tender document issued by the Tendering Authority or downloaded from 
the website should be submitted /uploaded by the tenderer after furnishing all the required 
information on relevant pages. Each page of the tender document should be signed & 
stamped. Tenders with any type of change or modification in any of the terms/ conditions of 
this document shall be rejected. If necessary, additional papers may be attached by the 
tenderer to furnish/ submit the required information. 

4.1.4 Any term/condition proposed by the tenderer in his technical bid which is not in 
accordance with the terms and conditions of the tender document or any financial conditions, 
payment terms, rebates etc. mentioned in the financial bid shall be considered as a conditional 
tender and will make the tender invalid. 

4.1.5 Tender cost, Earnest money &other certificate in original shall be received at least one 
before opening time of bid to the Tendering Authority. 

4.2 DEADLINE FOR SUBMISSION OF TENDER 

Tenders must be received by the Tendering Authority till the date & time of submission as 
specified in the tender document. 
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SECTION 5 

 

TENDER OPENING AND EVALUATION 

 

5.1 OPENING OF TENDER 

The procedure of opening of the tender shall be as under: 

5.1.1 Tender shall be opened by Tendering Authority’s representatives at the time and date 
mentioned in the ‘Particulars of Tender’, in the presence of tenderers who choose to be 
present. The financial and technical suitability of offers will be examined by the Tendering 
Authority in detail. If required, clarifications regarding the suitability of the offers will be 
obtained. 

5.1.2 "Financial bid" of only those tenderers shall be considered whose technical bid is found 
responsive, suitable and in accordance with the various requirements of the tender. 

5.2 CLARIFICATIONS REGARDING THE SUBMITTED TENDERS 

5.2.1 During the process of evaluation of the tender, the Tendering Authority may at its 
discretion ask the tenderer for a clarification of his tender. The request for clarification and 
the response shall be in writing. 

5.2.2 Any query regarding any clarification required by Tendering Authority on the 
information submitted by the tenderer, must be replied by the tenderer within the following 
time schedule. 

a) Email query should be replied by Email within 2 days. 

b) Query by hard copy should be replied within 7 days. 

 

 

SECTION 6 
 

AWARD OF CONTRACT 

 

6.1 EVALUATION CRITERION 

The whole work shall be on Turnkey basis. The tender shall be finalized on the basis of both 
the Technical Bid and Price Bid offered by the tenderer. 

6.2 NOTIFICATION OF AWARD 

Prior to the expiry of validity period of offer, Tendering Authority will notify the successful 
tenderer that his tender has been accepted. 
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6.3 AWARD OF WORK CONTRACT 

6.3.1 Before placement of supply orders, an agreement shall be signed between Tendering 
Authority and the successful tenderer. Complete work shall ordinarily be awarded to the 
lowest tenderer only if their Technical Bid scores satisfactorily. The denial of the lowest 
bidder to undertake the whole work shall be treated as breach of contract and the Tendering 
Authority may forfeit the EMD/ Security amount submitted by him. 

6.4 RIGHT TO VARY QUANTITIES 

Tendering Authority may increase or decrease the quantity mentioned in the tender notice at 
the time of award of contract and to split the work among various tenderers without any 
change in price or other terms and conditions & without assigning any reason thereof. 

6.5 RIGHT TO ACCEPT/REJECT ANY OR ALL TENDERS. 

Tendering Authority reserves all the rights to reject any or all the tenders, accept any tender 
in total or in part. 

6.6 EXPENSES OF AGREEMENT 

The respective suppliers shall pay all the expenses of stamp duties and other requirements for 
signing the agreement with Tendering Authority. 
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PART-3 
 

GENERAL CONDITIONS OF 
CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 
 

1. DEFINITIONS 

In the deed of contract unless the context otherwise requires:- 

1.1 “Tendering Authority” shall mean “The Bineswar Brahma Engineering College, 
Kokrajhar” and shall also include its successors in interest and assignees. The ‘Contractor’ 
shall mean the Firm/ Person (whose tender has been accepted by Tendering Authority) and 
shall include his legal representatives, successor in interest and assignees. 

1.2 The agreement shall be for Supply, erection, testing and commissioning of off grid Roof-
top Solar Power Plants (With battery bank) including Warranty& maintenance for 5 years at 
“Bineswar Brahma Engineering College, Kokrajhar” and shall be valid till the completions of 
all related works. 

1.3 The empanelment shall be for a period of one year from the date of signing of the 
agreement. However, the validity of rates may further be extended to a specified period of 
time on the same terms & conditions on the mutual consent of both the parties. 

2. COMPLETION PERIOD 

2.1 Under this agreement, The FDR/CR/TDR/ bank guarantee equivalent to 10% of the work 
order value, plugged in favour of “IR and DC BINESWAR BRAHMA ENGINEERING 
COLLEGE” shall have to be submitted by the contractor at the time of placement of work 
order. 

2.2 The total work assigned to the contractor through a work order shall have to be completed 
within 60 days from the date of work order. The work shall have to be completed within time 
and shall be binding on the contractor. In case of any urgency, the contractor may be asked to 
complete the work even earlier and the contractor will be bound to fulfil the requirements. 

2.3 In case the contractor fails to execute the said work or related obligations within 
stipulated time, Tendering Authority will be at liberty to get the work executed from the open 
market at the risk and cost of the contractor, without calling any tender and without any 
notice to the contractor. Any additional cost incurred by Tendering Authority during such 
execution of the work shall be recovered from the contractor. 

2.4 If the cost of executing the work as aforesaid shall exceed the balance payments due to 
the contractor and the contractor fails to make good the ‘additional cost’, Tendering 
Authority may recover it from the contractor's pending claims against any work in Tendering 
Authority or in any other lawful manner. All risks & responsibilities related to the execution 
of the said work and fulfilment of related obligations directly or indirectly connected with the 
performance of the contract shall be the sole responsibility of the contractor. 

2.5 The calculation of aforesaid ‘additional cost’ will be finalized by the Tendering Authority 
at its sole discretion. The contractor shall have no right to challenge the mode or amount 
relating to calculation at any forum. For completion of the work through any other agency, in 
case some changes are required in terms and conditions of the contract; the contractor shall 
not have any right to challenge the decision of the Tendering Authority. 
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3. LIQUIDATED DAMAGES 

If the contractor fails to perform the work within the time periods specified in the work orders 
or within the extended time period if any, Tendering Authority shall without prejudice to its 
other remedies under the contract, deduct from the contract price as liquidated damage, a sum 
equivalent to 1% of the price of the un-performed work/ services for each week of delay until 
actual completion of work, up to a maximum deduction of 10%. Once the maximum is 
reached, the Tendering Authority may consider termination of the contract. 

4. PERFORMANCE SECURITY 

The amount of the earnest money (FDR/CDR/TDR) against 5% performance security amount 
deposited at the time of placement of work order shall be forfeited in case of breach of any 
term or condition by the contractor. If required, the other balance payments may also be 
forfeited, depending on the liabilities on the part of the contractor. 

5. FORCE MAJEURE 

5.1 Notwithstanding the provisions of clauses contained in this deed; the contractor shall not 
be liable for forfeiture of its performance security, liquidated damages, termination for 
default, if he is unable to fulfil his obligation under this deed due to force majeure 
circumstances. 

5.2 For the purpose of this clause, "Force majeure" means an event beyond the control of the 
contractor and not involving the contractor's fault or negligence and not foreseeable, either in 
its sovereign or contractual capacity. Such events may include but are no restricted to Acts of 
God, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight 
embargoes etc. Whether a “Force majeure” situation exists or not, shall be decided by the 
Tendering Authority & his decision shall be final and binding on the contractor and all other 
concerned. 

5.3 If a force majeure situation arises, the contractor shall notify Tendering Authority in 
writing promptly (at the most within 10 days from the date such situation arises). After 
examining the cases, the Tendering Authority shall decide and grant suitable addition time for 
the completion of the work. 

5.4 For other justified cases also, not covered under force majeure conditions, the Tendering 
Authority may consider the request of the contractor and additional time for completion of 
work may be granted. 

6. QUALITY, WARRANTY/ GUARANTEE AND ANNUAL MAINTENANCE 

6.1 The contractor shall warrant the Solar PV Power Plant as per applicable standards of 
quality. Anything to be furnished shall be new, free from all defects and faults in material and 
workmanship. The manufacture shall be in accordance with the specified technical 
parameters and should be of the highest grade and consistent with established and generally 
accepted standards for material. It shall be in full conformity with the drawing or samples if 
any and shall operate properly if operable. 

6.2 After erection of the Solar PV Power Plant at site, the contractor shall ensure satisfactory 
performance of the equipment for a period of time as specified in the scope of work. 

6.3 The contractor shall rectify defects developed in the Systems within warranty/ 
operation/maintenance period promptly. In case the contractor does not rectify the defects 
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within 7 days of the receipt of complaint, the Tendering Authority may restore the System in 
working condition on contractor’s expenses. 

6.4 Frequent and unjustified delays in rectifying defects may lead to cancellation of the 
contract, recovery of losses and imposing of additional penalty. In such circumstances 
Tendering Authority shall have the full liberty to recover the losses/penalty from the 
contractor pending claims, EMD/ performance security deposit or in other law full manner. 
The amount of losses/penalty shall be decided by the Tendering Authority and will be 
binding on the contractor. 

7. STANDARDS 

The goods supplied and works executed under this contract shall conform to the standards 
mentioned in the technical specification and where no applicable standard is mentioned, the 
latest version of Indian Standard Institution or Bureau of Indian Specification shall be 
applicable. 

8. INSPECTION AND TESTS 

8.1 Tendering Authority or its duly authorized representatives shall have the right to inspect 
and /or to test the goods to confirm their quality according to the contract and shall have 
access to the contractor’s works premises and the power to inspect and examine the materials 
and workmanship of the various components of Solar PV Power Plant at all reasonable times 
during their manufacture. 

8.2 The contractor shall inform the Tendering Authority through a written notice regarding 
any material being ready for testing at least 7 days in advance. The conditions of contract 
and/or the technical specifications shall specify what inspections and tests shall be conducted 
by Tendering Authority. All the arrangements of necessary equipment and expenses for such 
tests shall be on the contractor’s account excluding the expenses of the inspector. 

8.3 Tendering Authority’s Inspector, unless the witnessing of the tests is virtually waived off, 
will inspect and attend such test within 10 days from the date on which the equipment is 
notified as being ready for test /inspection. 
8.4 Tendering Authority shall within 7 days, give written notice to the contractor, about any 
objection regarding the quality of the system. The contractor shall either make the necessary 
modifications to remove the cause of such objection or shall clarify the objections in writing 
if modifications are not necessary to comply with the contract. 

8.5 After satisfactory testing of the systems during inspection, the Tendering Authority’s 
Inspector shall issue a dispatch clearance for the supply of material at site. 

8.6 The inspection by Tendering Authority and issue of dispatch instruction there on shall in 
no way limit the liabilities and responsibilities of the contractor in respect of the agreed and 
specified quality. Nothing in clause 8 shall in any way relieve the contractor from any 
warranty or other obligations under this contract. 

8.7 In Case any time the system is not found in accordance with the required technical 
specifications, the work order(s) shall be cancelled and all the payments made by Tendering 
Authority to the contractor shall be recovered. Such contractors shall also be blacklisted from 
participating in any tender in the Tendering Authority in future. MNRE and other State Nodal 
Agencies of MNRE shall also be informed for the necessary action against such contractors. 
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9. SPARE PARTS 

The contractor shall make arrangements to maintain sufficient stock of essential spares and 
consumable spare parts to ensure proper maintenance of the system promptly. 

10. PACKING FORWARDING 

10.1 Contractors, wherever applicable shall properly pack and crate all materials in such a 
manner as to protect them from deterioration and damage during transportation. The 
contractor shall be responsible for all damage due to improper packing. 

10.2 The contractor shall inform the Tendering Authority regarding the probable date of each 
shipment of materials for his works. 

11. TRANSPORTATION 

The contractor is required to deliver the goods at various locations as defined in the scope of 
work. 

12. DEMURRAGE WHARFAGE, ETC 

All demurrage, wharfage and other expenses incurred due to delayed clearance of the 
material or any other reason shall be on the account of the contractor. 

13. INSURANCE 

13.1 The goods supplied under the contract shall be fully insured against loss or damage 
incidental to manufacture or acquisition; transportation and the expenses shall be borne by 
the contractor. 

13.2 The contractor shall arrange security & storage of their materials to avoid any theft or 
losses during execution of work. Tendering Authority will, in no case, shall be responsible 
for providing any security/storage for the materials & equipment lying at site during 
execution of work. Under the contract contractor shall be responsible for any loss or damage 
until the systems/ supplies are taken over. 

14. LIABILITY FOR ACCIDENTS AND DAMAGES 

During the Warranty, Operation & maintenance period, the contractor shall assume all 
responsibilities for direct damages covering all types of accident, injury or property damage 
caused by manufacturing defects or faulty installation on the systems. 

15. DUTIES AND TAXES 

The rates/ prices mentioned in the price-schedule include all applicable taxes, duties & 
surcharges. No additional payments shall be made by Tendering Authority on this account. 

16. PATENT RIGHT AND ROYALTIES: 

The contractor shall indemnify Tendering Authority against all third-party claims of 
infringement of patent, royalties, trademark or industrial design rights arising from use of the 
goods supplied/ installed by the contractor or any part thereof. 
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17. RIGHT TO VARY QUANTITIES 

Tendering Authority reserves all the rights to increase or decrease the quantity of goods 
mentioned in the contract, at the time of placement of orders without any change in price or 
other terms and conditions. 

18. LOCAL CONDITIONS 

18.1 It will be imperative on contractors to have full information of all local conditions and 
factors which may have any effect on the execution of the works. The contractor shall be 
deemed to have collected all the relevant information regarding the proposed place of works/ 
site, its local environment, approach road and connectivity etc. and be well acquainted with 
actual working and other prevailing conditions. 

18.2 If required, the contractor should pre-visit the site before starting the work. Tendering 
Authority shall not entertain any request of contractors for clarifications related to such local 
conditions and shall bear no responsibility in this regard. 

19. TOOLS & TACKLES 

The contractor shall provide all necessary tools & tackles for proper execution of work and 
operation/ maintenance of systems after installation. Tendering Authority shall in no way, be 
responsible for supply of any tools & tackles. 

20. TERMINATION FOR DEFAULT 

Tendering Authority without prejudice to any other remedy for breach of contract, by written 
notice of default sent to the contractor, may terminate the contract in whole or in part: 

20.1 If the contractor fails to deliver the Services within the allocated time period(s). 

20.2 If the contractor fails to perform any other obligation(s) under the contract. However, in 
the event of termination of the contract in part, the contractor shall continue performance of 
the contract to the extent not terminated. 

21. TERMINATION FOR INSOLVENCY 

Tendering Authority may at any time terminate the contract by giving written notice to the 
contractor without compensation to the contractor if he becomes bankrupt or otherwise 
insolvent, provided that such termination will not prejudice or affect any right of action or 
remedy, which has accrued or will accrue thereafter to the Tendering Authority. 

22. TERMINATION FOR CONVENIENCE 

Tendering Authority may vide a written notice sent to the supplier; terminate the contract, in 
whole or in part at any time for its convenience. The notice of termination shall specify that 
termination is for the purchaser’s convenience in the interest of Tendering Authority. 

23. COMPLETION OF WORK 

On completion of the work, the contractor shall submit 5 sets of “As Executed Report” to the 
Tendering Authority which will include photographs, drawings and as executed reports of 
various systems containing details of installation form the point of view of future 
maintenance of the installed systems. This report must also contain all Technical Details, 
Detailed Circuit Diagram of the Electronic/ Electrical components of all the systems. 
  



Page 21 of 41 
 

24. OTHER CONDITIONS 

24.1 The contractor shall not transfer, assign or sublet the work under this contract or any 
substantial part thereof to any other party without the prior consent of the Tendering 
Authority in writing. 

24.2 Tendering Authority may at any time either stop the work all together or reduce or cut it 
down by sending notice in writing to the contractor. If the work is stopped all together, the 
contractor will only be paid for work done and expenses distinctly incurred by him as on 
preparation or the execution of the work up to the date on which such notice is received by 
him. The decision of the Tendering Authority regarding assessment of such expenses shall be 
final and binding on the contractor. If the work is cut down, the contractor will not be paid 
any compensation whatsoever for the loss of profit which he might have made if he had been 
allowed to complete all the work awarded to him. 

24.3 Fulfilment of various requirements not particularly mentioned in the specifications or 
drawings but necessary for satisfactory and proper completion of the work shall be the 
contractor's responsibility within the prices offered by him. But additional works beyond the 
scope and essence of this contract shall be carried out by the contractor as extra items. For 
such works the rates shall be decided by Tendering Authority and shall be binding on the 
contractor. 

24.4 Work carried out without Tendering Authority’s approval shall not be accepted and 
Tendering Authority shall have rights to get it removed and to recover the cost so incurred 
from the contractor. 

24.5 The contractor shall not display the photographs of the work and not take advantage 
through publicity of the work without written permission of the Tendering Authority. 

24.6 The contractor shall not make any other use of any of the documents or information of 
this contract, except for the purposes of performing the contract. 

24.7 Tendering Authority will not be bound by any Power of Attorney granted/ issued by the 
contractor or by any change in the composition of the firm made during or subsequent to the 
execution of the contract. However, recognition of such Power of Attorney and change (if 
any) may be given by the Tendering Authority after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor concerned. 

25. STATUTORY ACTS 

25.1 All legal formalities/clearances are to be obtained by the contractor regarding the 
execution of the said work. 

25.2 In respect of all labour directly or indirectly employed on the work by the contractor, the 
contractor shall comply with all the provisions of hiring the contract labour and rules of State/ 
Central Government or any other authority framed from time to time. The rules and other 
statutory obligations in this regard will be deemed to be the part of this contract. 

25.3 The contractor shall comply with all the Acts & rules and regulations, laws and by-laws 
framed by State/ Central Government/ Organization in whose premises the work has to be 
done. Tendering Authority shall have no liabilities in this regard. 

26. APPLICABLE LAW 

The contract shall only be interpreted under Indian laws. The Tendering Authority shall have 
exclusive jurisdiction in all matters arising under this contract. 
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27. RESOLUTION OF DISPUTES / ARBITRATION 

27.1 The purchaser and the supplier shall make every effort to resolve any disagreement or 
dispute arising between them under or in connection with the contract, amicably by direct 
informal negotiation. 

27.2 If after thirty (30) days from the commencement of such informal negotiations, the 
purchasers and the supplier are unable to resolve a contract dispute amicably; the matter may 
be referred in writing by either party to the sole arbitration of the Tendering Authority or to a 
person nominated by the authority. 

27.3 Subject to aforesaid, the arbitration and conciliation Act 1996 and rules made thereafter 
or any statutory modifications thereof for the time being in force shall be deemed to apply to 
the arbitration proceedings. Under this cause, the ‘Award’ given by the Arbitrator shall be 
binding on all the parties. The contractor shall not have the right to challenge the Award. 

27.4 Work under the contract shall if reasonably possible, continue during the arbitration 
proceedings and dues if any, payable by Tendering Authority to the contractor with respect to 
the work not in dispute shall not ordinarily be withheld on account of such proceedings 
unless it becomes necessary to withhold the same. 

27.5 The proceedings, if any, in relation to the arbitration referred to above, shall be held by 
the arbitrator aforesaid at BINESWAR BRAHMA ENGINEERING COLLEGE, 
KOKRAJHAR and courts at KOKRAJHAR shall have jurisdiction to entertain and decide the 
matter involved. 

27.6 No decision given by the officer in charge of the work under this contract, in accordance 
with the forgoing provisions shall disqualify him as being called as a witness or giving 
evidence before the arbitrators on any matter whatsoever relevant to the dispute of difference 
referred to the arbitrator as aforesaid. 

27.7 In case during the Arbitration proceedings the appointed Arbitrator becomes unable, due 
to any reason whatsoever, to continue with the proceedings or making of Award; it will be 
prerogative of the Tendering Authority to nominate any other person as sole Arbitrator 
instead thereof. The contractor shall not raise any objection to such an appointment having 
been made by the Tendering Authority. 

27.8 The High court of Assam at Guwahati or Courts subordinate at Kokrajhar to it as the 
case may be, shall alone have jurisdictions to the exclusion of all other courts. 

28. NOTICES 

28.1 Any notice to be given by one party to the other, pursuant to the contract shall be sent in 
writing/email. A notice shall be effective when delivered or from the effective date 
mentioned in the notice, whichever is later. 

28.2 Notices, statements and other communications sent by the Tendering Authority to the 
contractor at his specified addresses through registered post/ email/ fax shall be deemed to be 
delivered to the contractor. 

29. APPLICATION 

These general conditions shall apply to the extent that provisions in other parts of the contract 
do not supersede them. 
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30. PAYMENT TERMS 

Payment shall be made as following: - 

30.1 After placement of work order, 25% amount of the work order value shall be released as 
mobilization advance against submission of bank guarantee of equal amount for a period of 6 
months from the date of issue in favour of IR AND DC BINESWAR BRAHMA 
ENGINEERING 

30.2 45% amount of the work value shall be paid after installation and commissioning of the 
Solar Power Plant at site and confirming to technical specification as specified. 

30.3 In Case 25% mobilization advance has not been taken by the firm 70% of the value of 
the work order shall be released at this stage. 

30.4 Submission of various documents as mentioned in clause no 5B i) & ii) of “general 
technical Specification” shall be mandatory for release of payment specified in clause no.  

30.5 10% amount of work value shall be released after 3 months from the date of installation 
and commissioning of solar PV Power plant at site subject to successfully passing the 
performance ratio test. It will be mandatory to submit the following documents along with the 
submission of bills for 10% payment against clause no. 30. 

i) Proof of submission of documents to applicant as per clause 5A, of general Technical 
Specifications. 

ii) Submission of site-specific documents as per clause 5 B, iii) of general Technical 
Specifications. 

30.6 Balance 20% of the contract value shall be treated as security against satisfactory 
performance of the Solar Power Plant during the 5 Years Warranty & AMC period. This 
amount shall be paid after completion of 5 years warranty & AMC period;however, this 
amount shall be released against the bank Guarantee of equal amount for a period of 66 
months from the date of commissioning of solar power plant. 

30.7 5% performance security money deposited by the contractor at the time of placement of 
work order shall also become payable at completion of 5 years warranty & AMC period. 

Note 

1. No price escalation due to any reason (including any change in the applicable taxes, duties, 
surcharge etc.) shall be considered by Tendering Authority during the validity/ extended 
validity of the contract agreement 
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GENERAL TECHNICAL SPECIFICATIONS 

 
1 PV MODULES: 

1.1. The PV modules must conform to the latest edition of any of the following IEC /BIS /IS 
Standards for PV module design qualification and type approval: 

● Crystalline Silicon Terrestrial PV Modules IEC 61215 / IS14286 
● Thin film Terrestrial PV Modules IEC 61646 
● Concentrator PV Modules & Assemblies IEC 62108 

1.2. In addition, the modules must conform to IEC 61730 Part 1- requirements for 
construction & Part 2 - requirements for testing, for safety qualification or Equivalent IS 
(Under Dev.) 

1.3. PV Modules to be used in a highly corrosive atmosphere must qualify Salt Mist 
corrosion Testing as per IEC 61701/ IS 61701. 

1.4.IV Curve both soft copy & hard copy must be provided (Image / PDF) 

1.5. IDENTIFICATION AND TRACEABILITY 

Each PV modules must use a RF identification tag (RFID), which must contain the following 
information: 

i. Name of the manufacturer of PV Module. 

ii. Name of the Manufacturer of solar cells. 

iii. Month and year of the manufacture (separately for solar cells and modules). 

iv. Country of origin (separately for solar cells and modules). 

v. I-V curve for the module. 

vi. Peak Wattage, Im, Vm and FF for the module. 

vii. Unique Serial No and Model No of the module. 

viii. Date and year of the obtaining IEC PV module qualification certificate. 

ix. Name of the test lab issuing IEC certificate. 

x. Other relevant information on traceability of solar cells and modules as per ISO 9000 
series. 

 

Until March 2013, the RFID can be inside or outside the module laminate but must be able to 
withstand harsh environmental conditions. However, from 1st April 2013 onwards; RFID can 
be inside the module laminate. 
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2. BALANCE OF SYSTEM (BOS) ITEMS/COMPONENTS: 

The BOS items / components of the SPV power plants/ systems must conform to the latest 
edition of IEC / Equivalent BIS Standards / MNRE specifications as specified below: 

Component name Applicable BIS /Equivalent IEC Standard or MNRE 
Specifications 

 

 

 

 

Inverter 

IEC 62109-1,2: Safety of power converters for use in photovoltaic 
power     systems -       

Part 1: General requirements, and Safety of power converters for use 
in photovoltaic power systems. 

Part 2: Particular requirements for inverters. Safety compliance 
(Protection degree IP 65 for outdoor mounting, IP 54 for indoor 
mounting). 

IEC/IS 61683: Photovoltaic Systems – Power conditioners: 
Procedure for Measuring Efficiency (10%, 25%, 50%, 75% & 90-
100% Loading Conditions). 

IEC 60068-2 (1, 2, 14, 30 & 64): Environmental Testing of PV 
System – Power Conditioners and Inverters. 

 

 

Battery  

IEC 61427-1: Secondary cells and batteries for renewable energy 
storage - General requirements and methods of test - Part 1: 
Photovoltaic off-grid/Hybrid application 

IS 15549: Stationary tubular gel batteries with monobloc containers. 
[Tubular positive plates and special additive for negative plats, special 
grid alloy for both positive and negative plats, electrolyse in gel form] 

Battery bank: The batteries capacity should be not less than 500 Ah, 
240V. 

 

 

Cables 

 

IEC 60227/IS 694, IEC 60502/IS 1554 (Part 1 & 2): 

General test and measuring method for PVC (Polyvinyl chloride) 
insulated cables (for working voltages up to and including 1100 V, 
and UV resistant for outdoor installation). 

BS EN 50618: Electric cables for photovoltaic systems 
(BT(DE/NOT)258), mainly for DC cables. 

Connectors Certified for applications with modules according to IEC 61730 
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Array box Protection: IP 65 enclosures with transparent covers with Surge 
Protection Device (SPD) class-I/II, DC Fuse with holder and string 
disconnector. 

Weather monitoring 
system 

IS/IEC 61724 (1998): Photovoltaic System Performance Monitoring 
-Guidelines for Measurement, Data exchange and Analysis 

Supervisory control 
and data acquisition 

(SCADA) 

Protocol defined for substation automation: IEC 61850 

Cable glands IEC 62444:2010 

Cable Lugs IEC 1238 part 1: Applies to electrical and mechanical properties of 
cable lugs 

Cable ties, ferrules IEC 62275, IEC 61300 

Cable Trays 

 

IEC 1084-2: Specifies requirements for cable trunking and ducting 
systems intended for mounting on walls or ceilings. 

 

 

Lightning arrestor 

 

IEC 62561 Series (Chemical earthing): 

IEC 62561-1: Lightning protection system components (LPSC) – 

Part 1: Requirements for connection components 

IEC 62561-2: Lightning protection system components (LPSC) – 

Part 2: Requirements for conductors and earth electrodes   

IEC  62561-7 Lightning protection system components (LPSC) – 

Part 7: Requirements for earthing enhancing compound. 

Fuses 

IS/ IEC 60947 (Part 1, 2 & 3), EN 50521: General safety 
requirements for connectors, switches, circuit breakers (AC/ DC). 

IEC 60269-6: Low-voltage fuses. 
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* In Case if the charge controller is inbuilt in the inverter, no separate IEC 62093 test is 
required and must additionally conform to the relevant National/ International Electrical 
Safety Standards wherever applicable. 

* Various components of solar Power plants must additionally conform to the relevant 
National/International Electrical safety standards wherever applicable. 

* The minimum capacity of PCU/ Inverters (in KVA) should be kept at least equal to the total 
wattage of solar modules of the system (in kWp). 

3. MODULE MOUNTING STRUCTURE 

Modules shall be mounted on non-corrosive support structures towards due south and at a 
suitable inclination to maximize annual energy output. Support structure design and 
foundation or fixation mounting arrangements should withstand horizontal wind speed up to 
150 km/ hr. In snowbound areas the structure should be capable of withstanding loads of 
snow. Support structures shall be manufactured with steel angles & channels; spray 
galvanized to IS 1477 Part -1 with thickness of 80 microns as per IS 5905. All fasteners shall 
be of Stainless steel - SS 304. The mounting structure shall be designed in such a way that it 
will occupy minimum space without sacrificing the output from SPV modules. Specially 
designed Aluminum structures may also be offered for better protection against the corrosion 
over the life of the plant. While making Civil & Mechanical design, due consideration will be 
given to all the dead loads, live loads, effects of wind load, Seismic factors for the site and 
suitable Design margins as per prevalent Indian standard and Industry practices. 

4. DC DISTRIBUTION BOARD (DCDB) 

A DCDB shall be provided in between PCU and Solar Array. It shall have MCCB of Suitable 
rating for connection and disconnection of array section. It shall have meters for measuring 
Array voltage and Array current. 

5. DOCUMENTATION 

The contractor shall provide various documents as per following: 

A. Documents to Tendering Authority 

i. Site specific documents to be submitted (with bill for payment against clause no. 30.2/30.3 
of payment terms). 

● Photograph of all the equipment of Power Plant (hard copy & soft copy). 
● Summary details of the plant (annexure-I) . 
● Joint inspection report from district level officer of DDMA Kokrajhar (annexure-II). 
● certificate for Handing over the system to beneficiary (annexure-III).  
● Letter towards Warranty of the system (annexure-IV). 
● performance ratio test for satisfactory functioning of the system (annexure-V). 
● contact details of various service centres. 
● User manual for solar power plant including details for operation and maintenance. 
● Routing diagram of cables and wires. 

ii. Documents to be submitted for one time for every make of component (with bill for 
payment against clause no. 30.2/30.3 of payment terms). 
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a) Undertaking from Solar PV Panel Supplier for modules being indigenous. 
b) IEC certificate module-IEC 61215/61646/62108. 
c) IEC certificate for module safety qualification -IEC 61730. 
d) Test certificate for Inverter/PCU-IEC 61683 and IEC 60068-2. 
e) IS 2062 certificate for module Mounting frames and leg assemblies. 
f) Stand report for mounting structure to withstand wind load of 150 Kmph. 
g) Cable certificate-IEC 60227/IEC60502. 
h) Switch, Circuit breakers, connectors certificate-IEC 60947 part I, II, III/ IS 60947 part 

I, II, III/EN 5052. 
i) Junction boxes certificate confirming to IP 65/21 as per IEC 529. 
j) Lighting arrester certificate – IS 3043-1986. 
k) Surge protection certificate – IS 60364-5-53. 
l) Layout of solar modules. 
m) All other drawings/ sketch/ line diagram. 

6. AUTHORIZED TESTING LABORATORIES/CENTERS 

Test certificates / reports can be from any of the NABL/ IEC accredited testing laboratories 
or MNRE approved test centres. 

7. MAIN FEATURES & OPERATING MODE 

● Clean regulated power to the load. 
● “No-break” transfers from renewable energy to battery and battery to grid. 
● MPPT solar charge regulator. 
● The PCU shall operate with solar priority for feeding load and charging batteries. 
● Stored power from batteries shall be the second priority to feed the load. 
● Grid power shall be the last priority to feed the load. During such time, the PCU shall 

feed the load directly through the grid and shall also charge the batteries. Battery 
Charging through Grid shall be taken up only when batteries are undercharged and 
solar is not available or insufficient. 

8. WARRANTY 

PV modules used in Solar PV Power Plant must be warranted for their output peak watt 
capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 
years. The mechanical structures, electrical works including Power conditioners/ inverters/ 
charge controllers/ maximum power point tracker units/ distribution boards/ digital meters/ 
switchgear/ storage batteries, etc. and overall workmanship of the Solar SPV Power 
Plant/system must be warranted against any manufacturing/ design/ installation defects for a 
minimum period of 5 years. The Warranty/ Guarantee Card to be supplied with the Solar PV 
Power Plant must contain the details of the system supplied, as given in the Annexure-IV. 
The tenderer can provide additional information about the system. 

9. OPERATION MANUAL 

An Operation, Instruction and Maintenance Manual, in English, should be provided with the 
Solar PV Power Plant and detail of Wiring and Connection Diagrams will also be provided 
with the manual. 
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10. OTHER FEATURES 

Only indigenously manufactured Solar PV Modules which fully conform to the MNRE 
specifications shall be procured. All the technical & other requirements as per provisions 
under JNNSM of MNRE must be fulfilled. Use of imported Solar PV Modules is not 
permitted. 

11. CAUTION SIGNS 

The standard caution and danger boards or labels as per Indian Electricity Rules, the AC 
distribution box near the solar inverter and the building distribution board to which the AC 
output of the solar PV system is connected shall be provided with a noncorrosive caution 
label. 

12. QUALITY AND WORKMANSHIP 

Solar PV Modules are designed to last 25 years or more. It is therefore essential that any 
system components and parts, including the mounting structures, cables, junction boxes, 
distribution boxes and other parts also have a life cycle of at least 25 years. Therefore, all 
works shall be undertaken with the highest level of quality and workmanship. During 
inspection Tendering Authority and its representatives will pay special attention to neatness 
of work execution and conformity with quality and safety norms. Non-compliant works will 
have to be redone at the cost of the Installer. 

13. OTHER REQUIREMENTS 

The other referred Technical specifications have been prescribed by MNRE shall have to be 
maintained accordingly. Any supplies which have not been specifically mentioned in this 
contract but which are necessary for the design, engineering, manufacture, supply & 
performance or completeness of the project shall be provided by the contractor without any 
extra cost and within the time schedule for efficient and smooth operation and maintenance of 
the SPV Plant. 
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PART-5 
SCOPE OF WORK 
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SCOPE OF WORK 

The work shall include Design, Fabrication, Manufacturing, Supply, Installation, 
Testing & Commissioning of Off-grid solar power plants (with) including warranty & 
maintenance for 5 years at 20 KW SOLAR POWER PROJECT atBineswar Brahma 
Engineering, Kokrajhar. 

A. All works required for proper installation of Solar PV Power Plant including necessary 
civil and welding works for mounting structures of solar module shall be done by the 
contractor. The entire work shall be performed on turnkey basis. All the works related to 
the proper installation and functioning of the system shall have to be carried out by the 
contractor in the prices offered by him. 

B. All necessary electrical wiring from electrical distribution box up to PCU of Solar PV 
Power Plant and back from PCU to distribution box shall have to be done by the 
contractor including supply of all required materials. 

C. The generated electricity from the power plant will be utilized to energize the dedicated 
load of the building. In case separate additional electric cable/wiring etc is required for 
connecting the dedicated load with solar power plant, it shall have to be supplied and laid 
down by the contractor as per requirement at the site and shall be covered in the scope of 
work. The wiring shall have to be done in concealed conduits. 

D. The proposed dedicated load to be energized through Solar Power plant shall have to 
be decided as per the storage capacity of solar Power Plant in consultation with the 
Tendering Authority. 

E. Necessary arrangements for storage of batteries of solar PV Power plant as per 
requirements for their proper protection shall have to be done by the contractor. 
Appropriate cabinets for battery banks, with the provision of racks for batteries should 
also be done if required, battery rooms of the adequate size with proper ventilation shall 
have to be prepared according to the direction of the Tendering Authority. 

F. After completion of the proposed works, clearances of all temporary works/ materials 
shall be the sole responsibility of the contractor and this shall be removed immediately 
after the requirement of such temporary work is completed. 

G. General Aesthetics & cleanliness in regard to the installation of various systems shall 
have to be maintained in accordance with the aesthetics of the site. 

H. Arrangement of proper earthling mechanism and lightning arresters should be done at 
site as per the requirements of the solar power plant. 

I. The contractor shall supply/install the necessary tools/instruments required for proper 
operation of the plant and measure PV array Voltage, current, Power and solar radiation. 

J. Supply and Installation of Display board of ‘4ft X 3ft’ size showing all technical 
information of SPV plant shall be done by the contractor. The matter written on these 
boards shall be as per annexure-I. 

K. The complete Solar PV Power Plant shall be handed over by the contractor to the 
beneficiary on the format at annexure-III 
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L. The complete Solar PV Power Plant shall be warranted and maintained by the 
contractor against any manufacturing/ design/ installation defects for a minimum period 
of 5 years from the date of installation. 

M. Warranty, operation and Maintenance period will include rectification/ replacements 
of all the defective and consumable components/ items including batteries. However, all 
the non-functional parts/ materials/ items replaced during the warranty, operation and 
maintenance period shall be the property of the contractor. 

N. After commissioning of the plant, the contractor will conduct one on-site training of 
the purchaser’s /user’s personnel regarding assembly, start-up, operation, maintenance 
and repairs of the Solar PV Power Plant. 

O. During the 5 year’s warranty, operation & maintenance period, the contractor will 
have to make all necessary arrangements for satisfactory operation, maintenance and 
performance of the Power Plant. 

P. Rectification of all the defects developed in the Solar PV Power Plant during warranty, 
and maintenance period shall have to be done by the contractor promptly, at the most 
within 10 days from the date of receipt of complaint. 

Q. During Warranty, operation and Maintenance period, the contractor shall have to 
submit an annual performance & functionality report. 

R. For proper functioning and maintenance of Solar Power Plant, contractors shall have to 
appoint at least one representative who has proper knowledge about the functioning of the 
solar plant for technical assistance on behalf of the contractor with whom the Tendering 
Authority can contact during the contract or warranty period. 

During the warranty, operation& maintenance period, the Tendering Authority will have all 
rights to cross check the performance of the Solar PV Power Plant, the Tendering Authority 
may randomly pick up its components to get them tested at Govt. / MNRE approved any test 
centre. If during such tests any part is not found as per the specified technical parameters, the 
Tendering Authority will take the necessary action to recover the losses and to black list the 
firm and the same may be communicated to MNRE and other nodal agencies. The decision of 
the Tendering Authority in this regard will be final and binding on the contractor. 
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PART-6 
COST ESTIMATE  
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Name of the institute: Bineswar Brahma Engineering College, Kokrajhar 
Address: Chandrapara, Kokrajhar, Assam 
Institute Project coordinator: IIT Guwahati 
Project Coordinator: Dr.MedalsonRonghang 
Contact number: +91-9085805488 
E-mail: medalsonr@gmail.com 

Area required for 
installation (m2) 

: 120 

Type (Ground 
mounted/rooftop) 

: Rooftop 

1. Specific location 
with coordinates 

: 26.4321oN; 90.2379oE 

2. Total annual solar 
irradiance in the 
location(kWh/m2) 
 
‘’This data is available 
online in NASA, NREL 
website, or can be 
collected from State 
Departments. If not 
found for the specific 
location try for a nearby 
location which matches 
the site climate.’’ 
 

: 4.5-5.0kh/m2  

3. Capacity of the 
proposed SPV plant 
(kWp) 

: 20 

4. No. of modules : 60 Per unit cost (INR): Total cost (INR): 
5. PV Module type 

(Mono/Multi) 
: Multi 

PV Module parameters  
Maximum Power 

Rating (W) 
: 335+ 3% 

Rated Current (A) : 8.67  
Rated Voltage (V) : 38.08  

Short Circuit 
Current (A) 

: 9.18  

Open Circuit 
Voltage (V) 

: 45.33 

Electrical 
conversion 
efficiency (%) 

: 96 

6. No. Inverter/ Power 
Conditioning Unit 
(PCU) 

: 1 Per unit cost (INR): Total cost (INR): 

             Inverter/ PCU 
specifications 

 

             Rated Capacity  : 20kW 
Input Voltage : 180/330 

Output Voltage Range : 150/240 
Frequency : 50 Hz 
Efficiency : 96 

7. Type of battery : Tabular 
8. No. of battery 

required 
:  Per unit cost (INR): Total cost (INR):  

Rated capacity (Ah) and :  
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Voltage (V) 
9. Mounting 

requirement 
(Specify material) 

: 1 Per unit cost (INR): Total cost (INR): 

10. Cables requirement 
(in m) 
a. DC cables  
b. AC cables 
c. No. of MC4 

connector 

:  
a.1 
b.1 
c. 
 

Per unit cost (INR): 
a. 
b. 
c. 
 

Total cost (INR): 
(a+b+c) 

11. Earthing, earthing 
mat and lightning 
arrestor (Type and 
material) 

:  Total cost (INR): 

12. No. of Array 
Junction Box   

: 1 Per unit cost (INR): Total cost (INR): 

13. No. of DCDB : 1 Per unit cost (INR): Total cost (INR): 
14. No. of ACDB : 1 Per unit cost (INR): Total cost (INR): 
15. Supervisory control 

and data 
acquisition 
(SCADA), if any 

:  Per unit cost (INR): 
NA 

Total cost (INR): NA 

16. Cable trays, ties, 
lugs, ferrules, 
glands etc. 

: (Provide an estimate) Total cost (INR): NA 

17. Transformer with 
specification, if any  

:  Per unit cost (INR): 
NA 

Total cost (INR): NA 

18. Net-meter, if any :  Per unit cost (INR): 
NA 

Total cost (INR): NA 

19. No of street light 
with pole structure  

:  Per unit cost (INR): 
NA 

Total cost (INR): NA 

20. Any other 
component not 
covered above 

: 5%G
ST 

Per unit cost (INR): 
NA 

Total cost (INR):  

21. Miscellaneous, if 
any 

: Installation/AMC Charges/Transportation including 
18% GST 

GRAND TOTAL (in Words):  
Nineteen Lakh Ninety Nine Thousand Nine Hundred 
Twelve only 

: INR: 19,99,912.00 
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TECHNICAL BID 
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TECHNICAL BID 

Tender No. BBEC/IRDC/2020/AQIS/NER-REGION/NIT/01/136 

For Solar PV Power Plant of 20 kW 

1. Solar PV Modules 

Sl Details regarding Proposed by tenderer 

1 Name of the manufacturer &Make of 
Solar Module 

 

2 Type of Solar Cell 
 

3 Make of Solar cell 
 

4 Specification of solar Module 
Wp,Voc,Isc, 

Vm,Im,                  FF, 

5 Type of Frame Structure 
(MS/SS/Aluminium) 

 

6 Enclosed supporting documents if 
any 

From Page No…………. to………………. 

7 Details in case of any deviation from 
them technical specifications as 
specified in the tender document. 
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2. Battery 

Sl. Details regarding Proposed by tenderer 

1 Name of the manufacturer & Make of 
Battery 

 

2 Model Type 
 

3 Battery Specifications 
 

4 Dimensions of Battery (size) 
 

5 Enclosed supporting documents if 
any 

From Page No…………. to………………. 

6 Details in case of any deviation from 
the technical specifications as 
specified in the tender document. 
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3. BoS Items/Component 

Sl Details regarding Proposed by tenderer 

1 Name of the manufacturer &Make of 
PCU/ Inverter 

 

2 Name of the manufacturer & Make of 
Charge Controller/ MPPT Units 

 

3 Name of the manufacturer & Make of 
Switches/Circuit Breaker/ Connectors 

 

4 Name of the manufacturer & Make of 
Cables 

 

5 Name of the manufacturer &Make of 
array boxes 

 

6 Name of the manufacturer & Make of 
Lightning Arrestor 

 

7 Name of the manufacturer &Make of 
fuses 

 

8 Enclosed supporting documents if 
any 

From Page No…………. to………………. 

9 Details in case of any deviation from 
the technical specifications as 
specified in the tender document. 

 

(Attach additional sheets if required) 

 

 

      

(Signature of tenderer With Seal) 
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DETAILS OF EXPERIENCE 

Please fill in information about the Solar PV Systems installed in the last three years by the 
Tenderer. 

 

 
Details 

 
Year 

2017-18 2018-19 2019-20 

Total Capacity of  PV   
Installed (KW) 

   

Total Contract Amount    

 

(Account Details should be submitted with CA certification) 

 

 

(Signature of Tenderer) 

 

 

   (Seal) 

 

 

NOTE: Above details without copies of work orders, completion certificates, 
satisfactory performance reports from the users and CA certificate will not be 
considered. 


